
January 15, 2014 
Fi le No. 12-137 

Mr. William Ernst 
Boeing Company 
PO Box 3707 
Seattle WA 98101 

Re: Geotechnical Recommendations 
Sheet Pile Cofferdam Dredging Enclosure 
Jorgenson Forge Outfall 
Tukwila WA 

Dear Mr. Ernst, 

PanGE@ 
I ■ C O R P O W A T ■ D 

Geotechnical & Earthquake 
Engineering Consultants 

This letter provides recommendations for the design of a sheet pile enclosure to pe1mit the 
offshore dredging of contaminated sediments to a depth as great as -15feet (MLLW) at the 
Jorgenson Forge Outfall (JFO) on the right bank of the Duwamish River (see Figure 1). 

INTRODUCTION 
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The JFO is located at the boundary of the Boeing Plant 2 property and the Jorgenson Forge 
property as shown in Figure 1. The removal of contaminated sediments below the outfall will 
require local in water excavations extending to as much as elevation -15 feet. Open cut 
dredging of the underlying sediments would require relatively flat slopes that would 
substantially encroach into the Boeing and Jorgenson properties and likely endanger the 
integrity of an existing contaminant cutoff wall on the Boeing Plant 2 prope1ty. Consequently, 
to minimize the footprint of the dredge prism and to provide containment of water borne 
contaminated sediments, Boeing and Jorgenson Forge have elected to construct a temporary 
sheet pile cofferdam in the Duwamish to allow the safe removal of the contaminated sedin1ents. 

The purpose of this report is to provide geotechnical parameters for the design of the sheet pile 
cofferdam. Because the cofferdam will be installed during a fish window in February of 2014 
and the dredging may be accomplished by a separate contractor between March and August of 
2014, the objectives of the cofferdam design were to provide simplicity of construction without 
internal or external support. To meet these goals, the design required constraints on the ground 
surface level immediately behind the wall, a no load restriction during dredging behind the wall, 
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and finally a requirement of maintaining a water level close to the top of the cofferdam during 
dredging and backfilling operations. Design recommendations for the cofferdam are 
summarized below. 

SUBSURFACE CONDITIONS 

Subsurface conditions underlying the cofferdam were inferred from the results of existing 
borings drilled nearby at the approximate locations shown in Figure 2. Figure 2 also shows the 
approximate footprint of the temporary cofferdam and the existing sheet pile containment wall 
on the adjacent Boeing property. 

Subsurface conditions underlying the footprint of the cofferdam likely include up to about l 0 
feet of concrete rubble fill on the upland side overlying Duwamish alluvial sediments consisting 
of silty sands that extend to depths in excess of 80 feet. The logs of nearby borings, which are 
presented in Figures 2 thm 5, indicate that the alluvial sands are generally medium dense. 
However, the log for boring PL2-008C (Figure 5) indicates that the alluvium is very dense 
below a depth of about 40 feet. Although not stated on this boring log, the samples may have 
been obtained with an oversized sampler that may not represent true Standard Penetration Test 
(SPT) results. 

Finally, obstmctions are expected along the on shore and portions of the offshore alignment. 
The photos below depict the rubble fill that may be encountered. As evident in the photos, 
other obstructions, such as timber piles, may be encountered near the shoreline 

Boeing Duwamish Sediment Other Area Shoreline 

Sheet piles that were driven for the Boeing contaminant wall encountered some obstructions at 
the northwest corner of the wall in the area between borings PL2-030C and PL2-008C as shown 
on Figure 2. These obstructions, which were encountered at a depth of about 48 feet, were 
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presumed to be logs (Roy F. Weston, 1995). The WZ 75 driven sheets for the wall could not 
penetrate the obstructions and were terminated short of design depth. 

Groundwater in the upland area is generally present at about elevation+ 12 feet (MLL W) or 
about 8 feet below the level ground surface on the Boeing property to the north. The 
groundwater surface is expected to be depressed near the shoreline and fluctuate with the tide 
levels. 

DESIGN & OPERATIONAL CONSTRAINTS 

Design recommendations for the cofferdam were developed for the following constraints to 
avoid internal bracing or external restraint of the cofferdam: 

• Top Wall Elevation: +15 feet (MLLW) 

• Upland Soil Elevation: + 12 feet (MLL W) behind wall to a distance of 20 feet or the 
Boeing containment wall during contaminant dredging and backfilling. Beyond 20 feet 
or at the edge of the Boeing containment wall, the ground surface shall be sloped at l: 1 
to reach existing grade. 

• Surcharge: No surcharge load permitted behind wall in benched area during 
contaminant dredging and backfilling 

• Cofferdam Internal Water Level: During contaminant dredging and backfilling, 
maintain a water head at a minimum elevation of+ 11 feet (MLL W); that is, all 
excavation and backfilling must be conducted in the wet; otherwise no constraints. 
Steady state water loss within the cofferdam during dredging is estimated at about 200 
gpm. Pumps with higher capacities should be used considering the rate at which dredged 
material is removed 

• Debris Removal: Near surface debris that obstructs the sheet pile installation should be 
moved and placed inside of the footprint of the cofferdam 

LATERAL EARTH PRESSURES 

The design of the cofferdam will be controlled by loading on the upland (shoreline) 
corresponding _to the dredged condition where contaminant removal will extend to elevation -15 
feet at the inside face of the wall. The following lateral earth pressures are recommended for 
the wall assuming a water table at + 11 feet on the upland side of the wall and a water surface 
within the cofferdam during dredging and backfilling at elevation + 11 feet or higher: 
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• Active Earth Pressure: 

o 35 pcf (Top wall or ground surface to El. + 11, which is the assumed water table 
behind the wall) 

o 17 pcf (Effective equivalent unit weight below water table or below El. + 11) 

• Passive Earth Pressure: 

o 300 pcf ( Effective equivalent unit weight below design dredge level of -15 feet); 
passive includes a factor of safety of about 1.3 

ADDITIONAL SERVICES 

We recommend that PanGEO be retained to be present during the driving of the sheet piles to 
confirm subsurface conditions and assess potential actions that may be needed in the event that 
obstructions are encountered. We also recommend that PanGEO be present on a full time basis 
during the dredging and backfilling of the cofferdam to confirm the performance of the 
cofferdam conforms to design predictions or a maximum deflection of up to 4 inches. 
Deflections approaching this values may require quick remedial action to maintain the integrity 
of the wall. 

We trust that the above addresses your needs at this time. Please call with any questions on this 
report. 

Sincerely, 

W. Paul Grant, P.E. 
Principal Geotechnical Engineer 

Enclosures: Figure I - Vicinity Map 
Figure 2 - Site and Exploration Plan 
Figure 3 - Log of Boring PL2-JF0 1 C 
Figure 4 - Log of Boring PL2-303C 
Figure 5 - Log of Boring PL2-008C 

4 



REFERENCES 

Weston, Roy F, 1995, Construction completion report, interim corrective action, Buildings 2-10 
and 2-66, Boeing Plant 2, Seattle/Tukwila, Washington: Report to the Boeing Company, 
February 



PanGE@ 
I N C O ■ P O ■ A T ■ 0 

Source Control Action 
Jorgensen Forge Outfall 

Seattle, Washington 
ProJect No 

VICINITY MAP 

Figure No. 
12-137 



0 ..,. 

···· ... 
···· .... 

PanGE@ 
I N C O R P O R A T ■ D 

. . 

Source Control Action 
Jorgensen Forge Outfall 

Seattle, Washington 

SITE AND EXPLORATION PLAN 

ProJect No Figure No. 
12-137 



20 

25 

30 

'i= 
0. 
.9-
01 
C 
fj 
IO 
QJ ,.,... 
0 
a:' 

0 
0 
lL 

cu 
a.. 

"' 3: 
.2 
OJ 

>
QJ 
> 
D 
u 
QJ 
0: 

QJ 

ci 
E 
IO 

<fl 

.. § 
I -~ 
I -~ I 
t - ~ I 

cr, 
0 

u 
E 
Q 
IO 

(!) 

C 
0 

IO 
',? 

.;; ,,, 
,o 
iJ 
u 
<fi ···, 

MONITORING WELL PL2- JFO1C 

PROJ CT _ _:8:..:o...:.e--=in_,,_g_-....:....:Pl=an--=l....:2:___ _ ________ _ 

DA I E: COMPLETED il May 2001 

ORILLING METHOD 8" OD HSA - GeoTech E~plorat,011s 

SAMPLI NG METHOD _'2" OD Spli t Spro~. 1401b Hammer 

TOP OF CASING ____ _________ _ 

GROUNc, SURF ACE ELEV ____ ___ ___ _ 

LOGGED St 0. Oinkchn - WES TON 

~40 

I -=--1 I 
I -=1 1 

3 ! I 

I 

45 

5 

0 Oil 

GO 

70 00 

75 OU 

80 00 

1-

r·flli 

~ il_J ____ ----------- -------------- ---~ I 
1 

! ! i I >IL j r,,,,,,:, S lL T. 1•1l ,. t,10 , m. fl(::':.,,,, 20::. f111e •.anlj, 1•~t . ,~111, -.c~il 

~ lill1: I 
;2 --lr-~~Uil_ l------- --- --------- -----------·--~~JI 1· S\·I I SAIIJt l :.O!'t'i _ g, ... . ., . 11:1~ 1.0 ,11~(J'U:il gr :l•il'.;C, 1 ;"!t rtt.l J lJ ,jf (t .;:iee'l, 

1 
_ 

1 
t.:,11u ,1d1 ,1 I 

I =l I I ! 64 :j~1 I ;AA 

l -

! 51- ["J ' 

I =- I I 

I 1) . I :------- -_ .------ -- -- --------

IJ -=3~ -~ ~ll-+---- ---- ------------ --- -----~[:_1-.,.1..il.L~ ·,,1ntl{'3[:..i 1Mc'._J l t"':_r,11,•:.;-.,:. ~~·-" ·.,1or_,·"•·~•:, la11u,rJll1! 

-I 
--1 
=1 _ __, 

B111 1 tJ (II 'c let l v•j'. 

~ JJ.t. :..· Jann=· :-ts :: '. .•t. .,._. 
q. ·,r,11 :rl lilD•,:·;, w~· ,:,> 1 (,i1e;_lt>C :(1 "Jl't)lt31L•• V c r,cJI,'~ '.', 

L•t•1r,1i,qy :,11 (J t,"\ 00 ll~er 1"1~~11 l•vrn l'L--,lFOffi IC•] . 

L.,;:;:: , ,· 1 J• •e 1,:uM~:1: i- Q ,, .«-u~ , . ,,r, ,-11,.,J? -,J : 
- ----------- - ·- --------- --- --··- ·--··--- -

25 

70-_ 

·: [ '] . ' i V . 

I 
-1 

~ t· J 
,; I I 

~ 

:, ·. -1 
. 1 



II 

.. 
.r::. 
a 
QJ 

D 

I 

1 J 

-20 

25 

30 

- 'JJ 

40 

45 

0 

5 

0 

5 

70 

7~ 

n r, 

k•-.) 

MONITORI NG WELL PL2-030C 

~ -
PHOJECT __ B_o_e_,n-"g'---P_la_n_t _2 _________ _ 

DATECOMPLETFO _ 2~8_M_n~r~ch-=-2~00~1:.__ ______ _ 

OR1L LI NG ME rHOD 8" OD HSA - Cascade Drtlilng 

E >-
C 

0 S' .s 0 cii iii > 
01 

0 0 ~ 
lL IJ c;,, 

C C' ·-
"6 QJ 

....J 
u, 

OJ a: u, 
l1J a.. u l1J 
(lJ QJ 

er u, a .c. u 
l: a 

D .2 
E m u ,o 

t5 
(/) 

a.. ,T. if\ ::::, 

SAMPUNG METl-tOD 3" OD Spl:l Spoon, 3001b Hammer 

TO? OF CAS ING _____ ________ _ _ 

GHO:JN!J SURFACE: ELEV ____ _______ _ 

LOGGED RY _ K ilrnom - WESTON 

- -7---:=:--~~=G=w=i=::::-.-. 4'- '7,sr,narr··---- _____ ----= =--=-=-~-=----= 
sw'1- . Gravt:11', t,i 

22 

54 

3.7 

46 

3.3 

24 

i) 

I I Grd ,£:ily S~MD, ISl'J ;,grit g,.,.,,,,; o,cwr,, 85\ mea,•,m s;,nd I •~'1 arig.Jliu Jr ,i-'t!! m,;..:,~rr. acnse ,·,,, . Irr!" 

~"° ""· """"· '""' "'"" '"""· '""" ,., "' 

I I 
i I 

=:J 

I 

~ -- ·-SAl;O, -(5Wl~ nl;tl .. t,i; tr,- r,~;O~~ -,JI au:e·J: -~t?l,· ~a ~0-07 - - - . - .... 
I or shee~,. Jall~v,,.n,i 

.. :t I -~: 
Ne, , er. rv~r y 

Nu , ecovF:r ·/ 

' I 
-

OJ 
I 

I 
I 31 - [Z] 

I 49 -
~ I 

SAA 

I _, 

'-Ji.h - 'Sa ... ,~ J -:1IJ(, 'iP 

IJiJ :..oa ~Jr11µit·~ ,H?I11 L0I:,_~ I .te,1 ,,.,, 1~~1:: it , ,. J:1•-:1,., ,) 

Lltlli",llhJ 1 l q l tJ tu ;,11 f(!P.: '--:t~•-,. l•1,.1f•; ·, ·,•1!\ ,,•lj 

PA GE. I ul ; JOU flUMREH :-,y. ti,,! •·•:•. ---, .. ,,. 1 ; (,titf· l·'drr _,: II 

~ l . .,. 

20 

25 

30 

35 

45 

5Ul 
55~ 

60 

65 

70 

75 

:~ ,. -~ 
I 

I ~-=--=======-=-== -------· --•·· -- .. --· -·_• _-_-_. -_-_-_--_--_-__ --_-_-_-_. _--_-_--__ -_-_-_-_-_-______ -_-_--_-_-__,, 
Fig . 4 



MONITORING WELL PL2SW-MW8C oo'ov 
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WELL SCHEMA TIC 

Vapor 
~~.,, --

12.47 Casing Eleval.ion (ft.) : Conc .(ppm) .. 
Casing Stickup (ft.): -0.36 u DESCRIYTION OVA ~c: 0. Group 0::, 5 PID _o Symbol Surface Elevation (f\.): 12.83 cou VI , Resurvey elevation: 12.59 

0 5 inchca c:oncrcu 
SP--- M Brown fine to medium aand wilh sill a.od 

occuional gravel OooliC, moi£t) (fill) 

J 
Occuional asphalt concrete 

5 9.0 19 CA TCE = 13, VC = 3.0 

J IT M Brown ,ilty fine 10 medium sand (loo"', moist) 

.1.!.. CA SP- Brown fme 10 medium SAnd wilh silt 

J 26.4 M TCE - 2.5, VC • 0 
SP GTay fine to medium SAnd with a trace of ailt 

10 ..li.. 12 CA M Brown ,ilty fine to medium sand (moist) 
7 .0 SP-

1· 36 M ¥wau:r level at 11.17 fcc.t on 08/04/92 (at 1445) 
32 Gray fine to medium sand wilh silt 

TCE = 30, VC = >8.8 

.1Q... 
Brown ,ilty fine to rnccium sand 

I 17.2 II 
Brown fine lO medium s&nd with sill (loooc, wet) 

15 nton ite seal 9 
6.3 ... 
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I I- .. 
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.. 
u.. 20 
z 75 

I 54.4 18 .. I-
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25 39 43 I 
... 2· 
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33 I ., 
.... . .. 
0 I JO ... 

1 36 40 I .. SP GTay fine to medium sand with a trace of silt 
ti) ... 
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Note: Sec Figure A-2 for.explanation of symbols 
8H H,un A-35 for explanation or typical deep 2--inch diameter monitorinr wen oonalruction ')L '/J';qL 
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MONITORING WELL PL2SW-MW8C 
(Continued) 
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t) 
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DIVISION 00-PROCUREMENT AND CONTRACTING REQUIREMENTS 
Section 001113-Advertisement For Proposals 

The JORGENSEN FORGE CORPORATION is currently accepting sealed proposals for construction of 
the following: 

JORGENSEN FORGE OUTFALL SITE PROJECT -

SSP INSTALLATION 

The work required for this project as shown in the drawings and described in the specifications includes 
installation of an in-river sheet pile enclosure (Design Option 1) or installation of a shoreline wall 
(Design Option 2). 

Proposals will be received at the The Intelligence Group, 443 North Franklin Street, Suite 220, Syracuse, 
NY 13204 until 5:00 p.m. PST on January 29, 2014. 

Bob Romagnoli, P .E. is the Project Manager, telephone number (315) 254-2712, email 
bromagnoli@intell-group.com 

Each proposal must be accompanied by a Certified Check or Proposal Security in an amount equal to five 
(5) percent of the proposal. 

Drawings, Specifications and Addenda will be sent directly to you. 

END OF SECTION 

001113-1 
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PART 1 - PROPOSAL REQUIREMENTS 

1.01 EXAMINATION OF CONTRACT DOCUMENTS AND REGULA TIO NS 

A. The Bidder shall examine the Contract Documents and any other data made 
available to the Bidder relating to all services, labor, materials, equipment, and 
incidentals necessary to successfully complete the Work and service required by 
or reasonably inferable from the Contract Documents, including all materials and 
equipment to be incorporated in the construction (the Work), and shall comply 
with all instructions and provisions. The Bidder shall promptly notify Jorgensen 
Forge of ambiguities, inconsistencies, or errors, if any, which it may discover 
upon examination of the Contract Documents and any other data made available 
to the Bidder relating to the Work. The submission of a Proposal shall constitute 
an acknowledgement upon which the Owner may rely that the Bidder has 
thoroughly examined and is familiar with the Contract Documents and has 
reviewed all applicable federal, state, and local statutes, regulations, ordinances 
and environmental documents relating to the Work and all permits which have 
been applied for and/or issued pertaining to the Work. The failure or neglect of a 
Bidder to examine any of the Contract Documents, statutes, regulations, 
ordinances, environmental documents, or permits shall not relieve the Bidder 
from any obligations with respect to the Contract Documents or the Work. 

B. The Bidder shall verify that all documents provided by the Owner, and upon 
which the Bidder is basing its Proposal, are full and complete with no missing 
pages, sheets or unintentional blank spaces. Submittal of a Proposal indicates the 
Bidder has verified it has obtained all Owner-supplied Contract Documents. No 
claim for additional work due to missing Proposal information will be considered. 

1.02 INSPECTION OF WORK SITE 

A. The Bidder shall inspect and compare the Work Site and Contract Documents to 
evaluate the location of the Work, the actual physical conditions of the site, and 
surface and subsurface conditions ordinarily encountered and generally 
recognized as inherent in the Work. Bidder shall obtain written permission from 
the Owner prior to entering the Work Site or conducting physical testing of the 
Work Site. 

B. If the Bidder finds facts or conditions that appear to conflict with the Contract 
Documents or with any other data made available to the Bidder relating to the 
Work, the Bidder shall promptly notify the Owner in writing. 

1.03 CLARIFICATION OF CONTRACT DOCUMENTS 

A. Requests for interpretation or reports of ambiguities shall be made in writing and 
delivered to the Owner at least 3 calendar days before the Proposal submittal 
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deadline. Clarifications, interpretations, or supplemental instructions that change 
the scope of work and or schedule described in the contract documents, will be 
issued only in the form of written addenda. All addenda shall become part of the 
Contract Documents and any subsequently awarded Contract. 

B. Addenda will be forwarded directly to bidders prior to the Proposal submittal 
deadline. 

C. Each Bidder shall acknowledge all addenda issued on its Proposal. If such 
acknowledgement is not made, the Owner reserves the right to show constructive 
notice through delivery records or the Bidder's use of information contained in 
the addenda. 

D. Bidders shall not rely upon any oral statements or conversations, whether at the 
pre-bid conference or otherwise, that they may have with the Owner employees, 
agents, or representatives regarding the Contract Documents. No oral 
clarification or interpretations will be made to any Bidder as to the meaning of the 
Contract Documents. 

1.04 ALTERNATIVE APPROACHES 

A. In addition to the designed approach, Bidders may propose an alternative 
approach to the Owner for consideration as part of their Proposal. Alternative 
approaches shall be clearly identified as such in the Bidder's Proposal and shall 
fully detail how the alternative meets the complete requirements of the Contract 
Documents. A detailed breakdown of the alternative cost, along with the means 
and methods, shall be provided within the Bidder's Proposal. 

B. The Bidder is responsible for presenting any alternative in a format that clearly 
follows the Proposal Bid Form and requirements in Section 004143, and allows 
for a direct comparison of costs to the Bid Items listed in the Proposal Bid Form. 
Bidders shall be aware that the Owner reserves the right to immediately reject any 
alternative Proposal at the Owner's sole discretion and without explanation. Time 
and effort involved in submittal of an alternative by any Bidder shall be at the sole 
risk of the Bidder. 

PART 2 - PREPARATION AND SUBMITTAL OF PROPOSALS 

2.01 FORM OF PROPOSAL 

A. Proposals shall be submitted on the form provided by the Owner in Section 
004143. 

B. All blanks on the Proposal Forms shall be filled in by ink or typed. 

C. Alterations, erasures, or interlineations within the blanks, if any, shall be in ink 
and initialed by the signer of the Bid. 
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D. The Bidder shall make no deletions, additional conditions, or stipulations on the 
Bid Form or qualify its Proposal in any manner. 

2.02 BID PRICE 

A. All prices on the Proposal Bid Form shall be in U.S. dollars. 

B. The price on the Proposal Bid Form for that element of Work shall include 
everything necessary for the prosecution and completion of the Work in 
accordance with the Contract Documents, including but not limited to furnishing 
all materials, equipment, tools, transportation, plant, and other facilities and all 
management, superintendence, labor and services, and field design, except as may 
be otherwise provided in the Contract Documents. 

C. Estimated quantities, if any, set forth on the Proposal Bid Form are estimates 
only, being given only as a basis for the comparison of Proposals, and the Owner 
does not warrant, expressly or by implication, that the actual amount of work will 
correspond to the estimated quantities. The Owner reserves the right to increase 
or decrease the amount of any class or portion of the Work and to make changes 
in the Work, as the Owner may deem necessary or appropriate. The basis of 
payment for unit-price Bid Items for which estimated quantities were set forth on 
the Proposal Bid Form shall be the actual number of unit items provided or 
performed under this Contract. In the event of a 20 percent quantity increase or 
decrease, the unit price may be adjusted as provided in the General Conditions. 

D. Prices shall be expressed in figures only. 

2.03 TAXES 

A. The Work to be performed under this Contract constitutes "retail sale" as such 
term is defined in Revised Code of Washington (RCW) 82.04.050. The prices on 
the Proposal Bid Form shall not include state or local retail sales taxes, except that 
the Contractor will pay retail sales tax on all consumables used during the 
performance of the Work and on all items that are not incorporated into the final 
work, for which tax shall be included in the prices on the Proposal Bid Form. The 
Owner will pay state and local retail sales tax on each progress payment and final 
payment to the Contractor for transmittal by the Contractor to the Washington 
State Department of Revenue or to the applicable local government. 

B. No increase will be made in the amount to be paid by the Owner under this 
Contract because of any misunderstanding by or lack of knowledge of the 
Contractor as to liability for, or the amount of, any taxes for which the Contractor 
is liable or responsible by law or under this Contract. 
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C. Sales tax shall be shown as a separate item on the Proposal Bid Form. In any case. 
where it is not included as a separate item, the Owner will add the sales tax to the 
total of the Proposal prices shown. 

2.04 BIDDER'S NAME AND SIGNATURE 

A. The Proposal Bid Form shall include the legal name and contractor registration 
number of the Bidder and shall indicate whether Bidder is a sole proprietor, a 
partnership, a corporation, joint venture, or other legal entity. The Proposal Bid 
Form shall be signed by a person legally authorized to bind the Bidder to a 
contract and shall indicate the Bidder's address. A Proposal Bid Form signed by 
an agent shall have a current power of attorney attached certifying agent's 
authority to bind the Bidder. Upon request of the Owner, the Bidder shall provide 
corporate or partnership documentation evidencing the Bidder's legal status and 
showing the authority of the person signing the Proposal Bid Form to execute 
contracts on behalf of the Bidder. 

2.05 PROPOSED SUBCONTRACTORS 

A. The Owner encourages and supports the use of Minority- and Women-owned 
Business Enterprises (M/WBE) subcontractors and suppliers on all work. 

B. The Bidder shall list on the Proposal Bid Form the name of each subcontractor to 
whom the Bidder proposes to directly subcontract. The Bidder shall not list more 
than one subcontractor for each category of work identified unless subcontractors 
vary with Proposal alternates, in which case the Bidder must indicate which 
subcontractor will be used for which alternate. Failure of the Bidder to list on the 
Proposal Fonn the names of such subcontractors or to name itself to perform such 
work, or the names of two or more subcontractors to perform the same work shall 
render the Bidder's Proposal nonresponsive and void. For purposes of this 
paragraph, a subcontractor is defined as one who contracts directly with the 
Contractor to furnish materials and labor, or labor only for the performance of the 
Work. 

C. After Proposal opening, the Owner may require the apparent low Bidder to 
identify any proposed subcontractors and major suppliers together with a 
statement of experience with references for each. Such information shall be 
submitted within 24 hours of request. 

2.06 BID SECURITY 

A. The Proposal shall be accompanied by a Proposal Security in an amount at least 5 
percent of the total Contract Sum. 

B. The Proposal Security shall be in one of the following forms and made payable to 
the Jorgensen Forge Corporation: a Proposal Security bond, either the form 
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provided in Section 004313 or a fonn acceptable to the Owner which contains 
provisions substantially similar to those in Section 004313 - Proposal Security 
Fonn, duly completed by a guaranty company authorized to do business in the 
state of Washington; a U.S. postal money order; or a certified check or cashier's 
check drawn upon a banking institution. The surety signing the Proposal Security 
bond must appear on the U.S. Treasury Department's most current list 
(Circular 570 as amended), and the surety's name must appear in the current 
Authorized Insurance Company List in the State of Washington published by the 
Office of the Insurance Commissioner. Attorneys-in-fact who sign Proposal 
Security bonds must file with each bond a certified and effectively dated copy of 
their Power of Attorney. 

2.07 PROPOSAL SUBMITTAL 

A. The Proposal, the Proposal Security, and all other documents required to be 
submitted with the Proposal shall be enclosed in a sealed envelope marked 
"Proposal submittal by" followed by the name and address of the Bidder, the 
Owner-designated project name, and the date and time for the opening of 
Proposals. The envelope containing the Bidder's Proposal must be sealed and 
designated as: 

BID PROPOSAL FOR JORGENSEN FORGE OUTFALL SITE - SSP 
INSTALLATION 

B. If the Proposal is mailed, it shall be addressed to: 

The Intelligence Group, Attn: Bob Romagnoli 
443 North Franklin St. 
Suite 220 
Syracuse NY 13204 

The Proposal shall be enclosed within another envelope with the notation "BID 
PROPOSAL ENCLOSED" on the face. 

C. Alternatively, Bidders may email their proposal to bromagnoli@intell
group.com. The file must be in pdf fonnat, otherwise it will not receive 
consideration. 

D. No Proposal shall be considered which has not been received before the Proposal 
submittal deadline specified in the Request for Proposals. The clock at the 
Proposal submittal office location is the Owner's official clock. Timeliness of 
Proposal submittals will be detennined using only this clock. Bidder shall assume 
full responsibility for timely delivery of its Proposal at the specified location. 

E. Oral, telephonic, or faxed Proposals are invalid and will not receive consideration. 
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2.08 PROPOSAL PLACE, PROPOSAL DA TE, AND PROPOSAL TIME 

A. Proposal Place: Proposals will be opened at the offices of The Intelligence 
Group, 443 North Franklin St, 
Suite 220, Syracuse NY 13204 

B. Proposal Date: Wednesday, January 29, 2014 

C. Proposal Time: 5:00 PM PST 

2.09 WITHDRAW AL OR MODIFICATION OF PROPOSAL 

A. A Bidder may withdraw or modify its Proposal before the Proposal submittal 
deadline by submitting written notice to the Owner signed by the Bidder. After 
Proposal opening, no Bidder may withdraw its Proposal unless Contract award is 
delayed beyond the time specified. 

2.10 PROPOSAL VALIDITY 

A. All Proposals submitted shall be valid and binding on the Bidder for a period of 
60 calendar days following the Proposal submittal deadline and for any extension 
of time granted by the Bidder. 

PART 3- PROPOSAL EVALUATION 

3.01 EVALUATION STANDARD 

A. The Owner will evaluate all proposals to determine the best Bidder. In addition to 
price, the Bidder will be evaluated on technical qualifications, construction 
approach and methodology. Bidder is encouraged to provide best proposal prices 
on the Proposal Form. 

3.02 VERIFICATION OF PROPOSAL PRICES 

A. Prices set forth in the Proposal will be reviewed by the Owner for mathematical 
accuracy. The Owner reserves the right to correct mathematical errors or 
complete mathematical calculations that are obvious on the face of the Proposal. 
In the event of a discrepancy between a unit price and the extended amount for a 
Bid Item, the unit price will control. The prices, corrected for mathematical 
errors, shall be used as the amount of the Proposal Items for evaluation and award 
purposes. 

3.03 CLAIM OF ERROR 

A. A Bidder claiming error in its Proposal must submit supporting evidence 
including cost breakdown sheets within 24 hours of Proposal opening and provide 
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any other supporting documentation requested by the Owner. In the event the 
Bidder demonstrates an error in the Proposal to the Owner's satisfaction, the 
Owner may allow the Bidder to withdraw its Proposal. 

3.04 RESPONSIVE PROPOSALS 

A. The Owner, in its sole discretion, reserves the right to determine Proposal 
irregularities that render a Proposal non-responsive, and to waive informalities 
and immaterial irregularities in the Proposal. A Proposal shall be considered 
irregular and may be rejected by the Owner as non-responsive for reasons 
including but not limited to: 

l. If the Proposal Form furnished or authorized is not used or is altered 

2. If the Proposal Form or any required supplemental documents are 
incomplete, contain any additions, deletions, conditions, or otherwise fail 
to conform to the Owner's requirements 

3. If the Bidder adds any provisions reserving the right to reject or accept the 
award, or enter into the contract 

4. If the Proposal or Bid Guaranty is not properly executed, or shows an 
incorrect amount 

5. If the Proposal fails to include a price for every Proposal Item 

6. If the Owner reasonably deems the Bid Guaranty inadequate 

7. If the Owner deems any of the Bid prices to be excessively unbalanced 
either above or below the amount of a reasonable Bid price for the item of 
work to be performed, to the potential detriment of the Owner 

3.05 BIDDER RESPONSIBILITY CRITERIA 

A. A Bidder must meet the following responsibility criteria and shall verify that its 
subcontractors at each tier meet the responsibility criteria as required by RCW 
39.04.350, submitting proof of subcontractor verification if requested by the 
Owner. At the time of Proposal opening, the Bidder must: 

1. Have a certificate of contractor registration in compliance with 
Chapter 18.28 RCW 

2. Have a current Washington State Unified Business Identifier number 

3. If applicable, have industrial insurance coverage for the Bidder's 
employees working in Washington as required in Title 51 RCW, an 
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employment security department number as required in Title 50 RCW, 
and a state excise tax registration number as required in Title 82 RCW 

B. In addition, the Owner, in its sole discretion, will determine whether the Bidder is 
a responsible Bidder based on the following responsibility criteria: 

1. The ability, capacity and skill of the Bidder to perform the contract or 
provide the service or work within the time required 

2. The character, integrity, reputation, and efficiency of the Bidder 

3. The quality and timeliness of performance by the Bidder of previous 
contracts with the Owner or other entities 

4. The previous and existing compliance by the Bidder with laws relating to 
public contracts 

5. Such other information having a bearing on whether the Bidder is 
responsible 

C. At the Owner's request, the Bidder shall submit qualifications information 
regarding the Bidder, its key personnel, and subcontractors and suppliers. In the 
event a Bidder refuses to provide requested additional qualifications information, 
the Bidder's Bid Security may be subject to forfeiture and the Proposal may be 
determined to be not responsible. 

D. The Bidder shall submit the following information within 24 hours of the Owner's 
request, or may also be provided as part of the Proposal: 

1. Bidder's recent job resume 

2. List of any contracts terminated prematurely within the past two year. 

3. List of any Labor and Industry {L&I), environmental, or building citations 
or notices of violation issued to Bidder within the past two years 

4. If applicable, Washington State Employment Security Department (ESD) 
Certificate of Coverage letter issued to the Bidder within the last six 
months, which the Bidder may initiate by emailing bvogel@esd.wa.gov or 
by faxing (360) 902.9287, that includes the Bidder's name, UBI number, 
and fax number 

5. Resumes of the Bidder's proposed project manager and job superintendent 

6. In order to verify that the Bidder has adequately incorporated all elements 
of the Work and the requirements of the Contract Documents in its Bid 
prices, the Bidder will make available for the Owner's review a complete 
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itemization of its Bid defining all phases of its work; the Bidder may fax 
its Bid worksheets to the Owner or bring them to a meeting with the 
Owner's representatives 

E. The Owner reserves the right to investigate the qualifications of any Bidder, 
including but not limited to, contacting any reference or any financial institution 
to verify that the Bidder is qualified to successfully complete the Work. 

F. Prior to award, if requested by the Owner, the Bidder and selected proposed 
subcontractors or suppliers shall attend a Proposal evaluation conference and shall 
bring to the conference any documents requested by the Owner to evaluate the 
Proposal and the Bidder's qualifications. 

G. If the Owner finds that the Bidder is not responsible, the Owner will provide the 
Bidder written reasons for the determination. 

3.06 COLLUSION 

A. If the Owner determines that collusion has occurred among the Bidders, none of 
the Proposals of the participants in such collusion will be considered. The 
Owner's determination of collusion shall be conclusive. 

3.07 RETURN OF BID SECURITY 

A. As soon as the Proposals have been compared, the Owner will return the Bid 
Security accompanying any Proposals which, in the Owner's judgment, would not 
be considered for award. All other Bid Securities will be held until the Contract 
has been executed, after which all remaining Bid Securities, except which as have 
been forfeited, will be returned. 

3.08 SINGLE PROPOSAL RECEIVED 

A. If the Owner receives a single responsive, responsible Proposal, the Owner shall 
have the right, in its sole discretion, to conduct a price or cost analysis on such 
Proposal. The Bidder shall promptly provide all cost or pricing data, 
documentation and explanation requested by the Owner to assist in such analysis. 
By conducting such analysis, the Owner shall not be obligated to accept the single 
Bid; the Owner reserves the right to reject such Proposal or any portion thereof. 

3.09 RIGHTS OF THE OWNER 

A. The Owner reserves the right to evaluate all proposals both as to price and 
technical qualifications and to select a contractor based on that evaluation, or to 
reject all proposals, as may be in the best interests of the Owner, and in any case, 
the owner will not be responsible for Bidder's costs to prepare the Proposal. 
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PART4- AWARDOFCONTRACT 

4.01 NOTICE OF AW ARD 

A. The acceptance of a Proposal will be evidenced by a written notice of award 
delivered to the Bidder whose Proposal is accepted. The Owner reserves the right 
to request extensions of the Proposal acceptance period. 

B. Within 5 days after issuance of the notice of award the Agreement Form set forth 
in Section 005200 - Agreement Form shall be executed in duplicate and returned 
together with certificates of insurance with endorsements as required by the 
Contract Documents. 

C. The Bidder shall not commence physical modification of the Work Site until the 
Owner has issued its notice of award, notice to proceed, and the Owner has 
received the executed Agreement form and certificates of insurance meeting the 
requirements of the Contract Documents. 

4.02 EXTENSION OF TIME 

A. If the Agreement form is not executed or not submitted to the Owner within the 
time required and, in the Owner's discretion, circumstances warrant an extension 
of time, it may extend the time for execution of the Agreement form or for 
furnishing insurance certificates for a period not to exceed 3 additional days. 

4.03 FAILURE TO EXECUTE CONTRACT 

A. If the Bidder awarded the Contract fails to execute the Agreement form and 
furnish the required insurance certificates within 5 days from delivery of the 
notice to award, or declares in writing its intent not to execute the Contract, its 
Bid Guaranty shall be forfeited to the Owner and the Owner may issue notice of 
award to the second lowest responsible Bidder, and in like manner until the 
Agreement form is executed by a responsible Bidder to whom award is made, or 
further Bids are rejected. Forfeiture of the Bid Guaranty shall not limit the 
Owner's right to recover damages from the Bidder caused by the Bidder's failure 
to execute the Contract. 

4.04 CANCELLATION OF AW ARD 

A. The Owner reserves the right to cancel the award of any Contract at any time 
before the execution of said Contract by all parties without liability to the Owner. 

END OF SECTION 
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BIDDER'S NAME: 

PROJECT TITLE: JORGENSEN FORGE OUTFALL SITE PROJECT - SSP 
INSTALLATION 

The undersigned Bidder declares that it has read the Plans and Specifications, understands the 
conditions, has examined the work site, and has determined for itself all situations affecting the 
work to be bid upon. Bidder proposes and agrees, if this proposal is accepted, to provide at 
Bidder's own expense all labor, machinery, tools, materials, and other items, including all work 
incidental to or described or implied as incidental to such items according to the Contract 
Documents, and that the Bidder will complete the Work within the time stated, and that Bidder 
will accept in full payment therefore the unit price(s) set forth as follows: 

(Note: Show prices in figures only) 

DESIGN OPTION 1: COFFERDAM DESIGN 

Item 
No. Qty Description of Item UOM Unit Price Amount 

1. 1 
Mobilization and Demobilization 

LS 
(Maximum of 10% of subtotal Base Bid) 

2. I Site Preparation LS 

3. 1 Removal/Stockpile of Existing Rip Rap LS 

4. 106 
Installation of In-River SSP (23 sheet pile 

LF 
pairs and ancillary features) 

5. 
32 

Installation of Upland SSP (7 sheet pile 
LF 

pairs and ancillary features) 

6. 1 Installation of Scour Protection LS 

7. 1 Surveying LS 

8. I Removal ofln-River SSP LS 

9. 
1 Allowance for Unanticipated Conditions EST 50,000 50,000 

Subtotal Bid 

Washington State Sales Tax 9.5% 

Total Bid 
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DESIGN OPTION 2: SHORELINE WALL DESIGN 

Item 
No. Qty Description of Item UOM Unit Price 

1. 1 
Mobilization and Demobilization 

LS 
(Maximum of 10% of subtotal Base Bid) 

2. 1 Site Preparation LS 

3. 1 Removal/Stockpile of Existing Rip Rap LS 

4. 115 
Installation of Upland SSP (25 sheet pile 

LF 
pairs and ancillary features) 

5. 1 Surveying LS 

6. 83 
Removal of Upland SSP (18 sheet pile 

LF 
pairs) 

7. 
1 Allowance for Unanticipated Conditions EST 50,000 

Subtotal Bid 

Washington State Sales Tax 9.5% 

Total Bid 

Addenda. Bidder acknowledges review of all Addenda through No. __ _ 

Amount 

50,000 
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Technical Qualifications, Construction Approach, and Methodology. The Bidder shall 
submit the following information as part of their Proposal. Failure to submit any of the 
following items will result in rejection of the Bidder's Proposal. The Bidder's information shall 
be attached to the end of this Proposal Form and submitted with the Bidder's Proposal. 

1. Provide a critical path method (CPM) project schedule for each Design Option showing 
all major project elements from mobilization through final completion. The following 
milestones/deadlines shall be incorporated into the schedule: 

a. Finish Construction of ALL In-River Components (3 walls) - Deadline, 
March 3, 2014 [Design Option 1] 

b. Start Construction of Shoreline (or Upland) Wall-Deadline, April 1, 2014 
[Design Options I and 2] 

2. Describe proposed means and methods for implementation of Design Option 1 and 
Design Option 2. 

3. Completed JFC HASP Appendix A. (see JFC HASP Attachment) 

Evaluation of Bids. The Owner will evaluate all proposals to determine the best Bidder.. In 
addition to price, the Bidder will be evaluated on technical qualifications, construction approach 
and methodology. Bidder is encouraged to provide best bid prices in the above table. 

Bid Security. A certified check, cashier's check, or other obligation of a bank, or a bid security 
bond in substantially the form set forth in Section 004313 - Bid Security Form, for at least 5% of 
the total Bid without sales tax, accompanies this Bid. 

Contract Time. The Contract, in its entirety, shall be Substantially Complete within 60 calendar 
days, dating from date of Notice to Proceed, and shall be Finally Complete within 30 calendars 
days of Substantial Completion. 

Noncollusion. The undersigned declares under penalty of perjury that the bid submitted is a 
genuine and not a sham or collusive bid, or made in the interest or on behalf of any person or 
firm not therein named; and further says that the said bidder has not directly or indirectly induced 
or solicited any bidder on the above work or supplies to put in a sham bid, or any other person or 
corporation to refrain from bidding; and that said bidder has not in any manner sought by 
collusion to secure to the bidder an advantage over any other bidder or bidders. 

Name of Firm Date 

Signature By (Type or Print) Title 

004143-3 



DIVISION 00-PROCUREMENT AND CONTRACTING REQUIREMENTS 
Section 004143-Proposal Bid Form 

Mailing Address City State Zip Code 

Telephone No. Email Address 

Washington State Contractor's License No. Date of Issue Expiration Date 

Unified Business Identifier No. Federal Tax ID No. 

END OF SECTION 
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KNOW ALL MEN BY THESE PRESENTS: 

That we, _____________________ , as Principal, and 

______________ , as Surety, are held and firmly bound unto the 

Jorgensen Forge Corporation (Jorgensen Forge) as Obligee, in the penal sum of 
________________ Dollars, for the payment of which the Principal and Surety 

bind themselves, their heirs, executors, administrators, successors and assigned, jointly and severally, by 

these present. 

The condition of this obligation is such that if the Obligee shall make any award to the Principal for the 
Jorgensen Forge Outfall Site Project - SSP Installation, according to the tenns of the proposal made by 
the Principal therefor, and the Principal shall duly make and enter into a contract with the Obligee, in 
accordance with the tenns of said proposal and award, and shall give bond for the faithful performance 
thereof, with Surety or Sureties approved by the Obligee; or, if the Principal shall, in case of failure to do 
so, pay and forfeit to the Obligee the penal amount of the deposit specified in the Call for Proposals, then 
this obligation shall be null and void; otherwise it shall be and remain in full force and effect and the 
Surety shall forwith pay and forfeit to the Obligee, as penalty and liquidated damages, the amount of this 
bond. 

SIGNED, SEALED AND DATED THIS ____ day of _____ ,, 2014 

BY __________________ _ 

Principal 

BY -------------------
Surety 

Address 

Note: Bidder may submit Surety's proposal bond fonn, provided it is similar in substance, made out in the 
name of Jorgensen Forge Corporation, and that the agents name and address appear as specified. Bonds 
containing riders limiting responsibility for toxic waste or limiting the tenn of responsibility will be 
rejected. 

END OF SECTION 
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JORGENSEN FORGE OUTFALL SITE PROJECT 

The Jorgensen Forge Corporation (Jorgensen Forge; the Owner) and the undersigned Contractor 
(the Contractor) agree as follows: 

The Contractor shall perform all of the work required by the Contract Documents for the 
Jorgensen Forge Outfall Site Project - SSP Installation, and, in consideration, Jorgensen 
Forge agrees to pay the Contractor for the project as provided in the Contract Documents, 
subject to Change Order, for the total Contract Sum not to exceed _______ _ 
Dollars plus Washington State Sales Tax, in accordance with the Contractor's Bid, 
incorporated herein. 

The Contract Documents consist of the Advertisement for Bids, Instructions to Bidders, 
Agreement, Procurement and Contracting Requirements, General Requirements, 
Specifications, Drawings, Addenda, Change Orders and insurance certificates, and are all 
fully part of the Contract and incorporated by this reference. 

CONTRACTOR 

Contractor: 

By: Title: 

JORGENSEN FORGE CORPORATION 

Executed this _____ day of _____ , 2014 

By: Title: 

END OF SECTION 
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PART l - GENERAL 

1.0 l DEFINITIONS 

A. Addendum: An Addendum is a written or graphic document issued by Jorgensen 
Forge prior to the opening of Bids that clarifies, corrects, or changes a document 
contained or referenced within the Contract Documents. 

B. Agreement: An Agreement is a written form executed by Jorgensen Forge and 
the Contractor that binds the Contractor to perform the Work in accordance with 
the Contract. 

C. Bid: A Bid is the offer of a Bidder, on the prescribed Bid Form, properly 
executed, and setting forth the price or prices for the Work to be performed. 

D. Change Order: A Change Order is a written document issued by Jorgensen 
Forge on or after the date of the execution of the Agreement that authorizes and 
directs an addition, deletion, or other revision in the Work, or an adjustment in the 
Contract Time or Contract Sum. 

E. Contract: The Contract is the legal relationship between Jorgensen Forge and the 
Contractor, and describes the rights, duties, and obligations of each as set forth in 
the Contract Documents. 

F. Contract Documents: The Contract Documents consist of the Advertisement for 
Bids, Instructions to Bidders, Agreement, Drawings, Specifications, General 
Conditions, Supplementary Conditions, Addenda, Change Orders, insurance 
certificates, the Bid Form, and any other form indicated by Jorgensen Forge as 
being part of the Contract Documents. Words and abbreviations that have well
known technical or trade meanings are used in the Contract Documents in 
accordance with such recognized meanings. 

G. Contract Sum: The Contract Sum stated in the Agreement Form as amended by 
Change Order is the total amount payable by Jorgensen Forge to the Contractor 
for performance of the Work in accordance with the Contract Documents. The 
Contract Sum does not include state or local sales tax on the transaction between 
Jorgensen Forge and the Contractor. 

H. Contract Time: Contract Time is the period of time provided in the Contract 
Documents for the performance of the Work by the Contractor. Contract Time 
may be changed only by Change Order. 

I. Contractor: The Contractor is the individual, partnership, firm, corporation, joint 
venture, or other business entity identified as such in the Agreement that has 
agreed to perform the Work in accordance with the Contract Documents. 
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J. Day: The term day shall mean a calendar day unless otheiwise specifically 
designated. 

K. Designated Representative: A person identified in writing as Contractor's or 
Owner's designated representative with full authority to act on behalf of such 
party in connection with the Contract Documents. 

L. Drawings: Drawings are the graphic presentation of the Work or parts thereof 
that indicates the size, form, location, and arrangement of the various elements of 
the Work. 

M. Final Completion: Final Completion occurs when the Designated Representative 
determines that all items on the approved Punch List or otheiwise considers all 
physical work to be fully completed in accordance with the Contract Documents 
and the Contractor has submitted all documentation required by the Contract and 
required by law, to allow Jorgensen Forge to process final acceptance of the 
Contract. 

N. Force Account Work: Force Account Work is work that is directed by Jorgensen 
Forge to be performed on a time and expense basis with concurrent 
documentation as set forth in paragraph 1-09.6 of the WSDOT Standard 
Specifications for Road, l3ridge, and Municipal Construction, 2010 edition. 

0. Hazardous Materials: Hazardous Materials are any hazardous or toxic 
substances, materials, and wastes listed in the United States Department of 
Transportation Hazardous Materials Table ( 49 CFR 172.10 I) or listed by the 
Environmental Protection Agency as hazardous substances (40 CFR Part 302) and 
any amendments thereto, and any substances, materials or wastes that are or 
become regulated under federal, state, or local law. Hazardous Materials (or 
substances) shall also include, but not be limited to: regulated substances, 
petroleum products, pollutants, and any and all other environmental 
contamination as defined by, and in any and all federal. state and/or local laws, 
rules, regulations, ordinances or statutes now existing or hereinafter enacted 
relating to air, soil, water, environmental or health and safety conditions. 

P. Inspector: The Inspector is the Designated Representative's authorized 
representative assigned to make inspections of the Contractor's performance of 
the Work. 

Q. Jorgensen Forge: Jorgensen Forge is the preferred abbreviation of The Jorgensen 
Forge Corporation. The term Jorgensen Forge also includes all of Jorgensen 
Forge's directors, officers, employees, consultants, and other authorized 
representatives. 

R. Owner: Jorgensen Forge. 
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S. Product Data: Product Data are the illustrations, standard schedules, 
performance charts, brochures, diagrams, and other information furnished by the 
Contractor to illustrate a material, product, or system for some portion of the 
Work. 

T. Project: The Project is the particular work described in the Contract Documents. 

U. Project Manager: The Project Manager is the Designated Representative, who is 
located on or near the Work Site and assigned immediate charge of the on-site 
engineering and administration of the construction project. 

V. Provide: The term provide shall refer to the all-inclusive actions required to 
furnish, install, connect, adjust, test, and make ready for use or occupancy. 

W. Punch List: A Punch list is the preliminary list, as revised during the inspection 
(see Paragraph DD below). 

X. Samples: Samples are physical examples that illustrate materials, equipment, or 
workmanship and establish standards by which the Work will be judged. 

Y. Schedule of Prices: Schedule of Prices means the unit prices set forth in the 
Contract Documents. 

Z. Specifications: Specifications are those portions of the Contract Documents 
consisting of the written technical descriptions of materials, equipment, 
construction systems, standards, workmanship, and other requirements which 
govern the quality and performance of the Work. 

AA. Subcontractor: A Subcontractor is a business entity that has an agreement with 
the Contractor to perform a portion of the Work. The term "subcontractor" means 
and includes the subcontractor and its authorized representatives. 

BB. Submittals: Submittals consist of those items required by specification to be 
presented to the Owner in advance of beginning Work that is contractually 
dependent on Owner review and approval of the defined submittal content. 
Submittals may consist of working Drawings, Shop Drawings, erection plans, 
falsework plans, framework plans, cofferdam plans, stress diagrams, or other 
diagrams, plans, or data used to illustrate some portion of the Work that the 
Contractor is required to submit to the Owner for approval. Submittals may also 
consist of documentation that Work is completed in accordance with the Contract 
Documents. 

CC. Sub-subcontractor: A Sub-subcontractor is a business entity that has an 
agreement with a subcontractor to perform a portion of the Work. The term "sub
subcontractor" means and includes the sub-subcontractors at all tiers. 
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DD. Substantial Completion: Substantial Completion occurs when the Work as a 
whole or a designated portion thereof is sufficiently complete, in accordance with 
the Contract Documents, so that Jorgensen Forge can use or occupy the Work or a 
designated portion thereof for the use for which Jorgensen Forge intended and the 
required Operations and Maintenance manuals, Warranties, and all Submittals as 
required by the Specifications have been provided. 

When the Work, or a designated portion thereof, is considered by the Contractor 
to be substantially complete and the Contractor has submitted the documents 
described above, the Contractor may request that Jorgensen Forge schedule an 
inspection. With the request the Contractor shall provide a preliminary list of 
items to be completed or corrected in order to make the Work comply with the 
Contract Documents. Jorgensen Forge will review the list and determine whether 
the Work is ready for inspection. Jorgensen Forge will perform the inspection 
together with the Contractor. The preliminary list, as revised during the 
inspection, is referred to as the Punch List. The Owner may revise the Punch List 
at any time prior to Final Completion when items needing completion or 
correction are discovered. 

EE. Supplementary Conditions: Supplementary Conditions are that portion of the 
Contract Documents that amends or supplements the General Conditions. 

FF. Supplier: A Supplier is a vendor, supplier, distributor, or material supplier which 
supplies material or equipment used in the performance of the Work. 

GG. TSCA: The Toxic Substances Control Act (TSCA) (15 U.S.C. 2601-2692) 
consists of Public Law 94--469 (Oct. 11, 1976; 90 Stat. 2003) and the amendments 
made by subsequent enactments. 

HH. Unit-price Work: Unit-price Work is work to ~e paid for on the basis of unit 
prices stated in the Schedule of Prices or a Change Order. Such Work to be 
measured for payment as described within the Contract Documents. 

II. Work: Work is all services, labor, materials, equipment, and incidentals 
necessary to successfully complete the work and service required by or 
reasonably inferable from the Contract Documents, including all materials and 
equipment to be incorporated in the construction. 

JJ. Working Drawings: Shop drawings, erection plans, false work plans, framework 
plans, cofferdam plans, stress diagrams, or other diagrams, plans, or data used to 
illustrate some portion of the Work that the Contractor is required to submit to the 
Engineer. 

KK. Work Site: The Work Site is the location where the Work will be perfonned. 

007100-4 



DIVISION 00-PROCUREMENT AND CONTRACTING REQUIREMENTS 

Section 007100-Contracting Definitions 

PART 2- PRODUCTS - NOT USED 

PART 3- EXECUTION - NOT USED 

END OF SECTION 
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CONSTRUCTION/MAINTENANCE/ENGINEERING 
GENERAL TERMS AND CONDITIONS 

1=._ ACCEPTANCE 

The Contractor's acceptance of this Contract is expressly limited to the terms and conditions 
contained herein. If prior to signing this Contract, the Contractor ships any material, commences 
any work, or performs any service covered by this Contract, that shipment, work or material shall 
be governed by this Contract. 

2 - AGREEMENT 

The Contract, together with any documents attached hereto or incorporated herein by reference, 
constitutes the entire agreement between the Contractor and the Owner (Jorgensen Forge 
Corporation) and supersedes all prior agreements, representations and understandings, with 
respect to all services, labor, materials, equipment, and incidentals necessary for the complete 
and successful completion of the work and service required by or reasonably inferable from the 
tasks described herein, including all materials and equipment to be incorporated in the 
construction (the Work). None of the Contractor's inconsistent and/or additional terms and 
conditions submitted in acknowledging this Contract or in releases, invoices or other documents 
shall apply to this Contract. 

3- PAYMENT 

Payment terms are Net 60 Days calculated from the Owner's receipt of an acceptable invoice and 
confirmation of completed acceptable work. Unless otherwise prohibited by applicable law or 
regulation, the Owner's payment method shall be via wire transfer or check to Contractor. The 
Contractor shall provide to the Owner all information necessary to make such wire transfer 
payment, including the name and location of the financial institution and the name and number 
of the bank account. Payment shall be conditioned on the Owner receiving, prior to such 
payment, such evidence as the Owner may reasonably request, to show that the Contractor's 
subcontractors have released all liens and claims against the Work and where the work will be 
performed (Work Site). (In this Contract, "subcontractor" means a supplier of goods and/or 
services to the Contractor unless otherwise required by the context.) 

The Owner's payment to the Contractor is for satisfactory completion of the Work and covers 
the Contractor's costs for materials, supplies, equipment, tools, labor, services, and overhead, 
and is for the Contractor's profits. The Owner may withhold any payment or part thereof that the 
Owner reasonably deems necessary to indemnify it from actual or potential losses-such as 
losses due but not limited to defective work, third party claims, failure to make payments 
reasonably due third parties, damage to the Owner or another contractor---or failure to perfonn 
the Work in accordance with this Contract. Any payments so withheld shall be paid to the 
Contractor upon the Owner's receipt of satisfactory evidence of completed corrective action. 

The Contractor's acceptance of the final payment shall constitute the Contractor's waiver and 
release of all of the Contractor's claims against the Owner. 
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4- TAXES 

Unless otherwise noted herein, all prices or rates include all applicable taxes except Washington 
State sales tax. The Contractor shall pay when due all local, state, and federal taxes applicable to 
the performance of the Work, and shall indemnify and hold the Owner harmless from all claims 
arising from it. 

5 - CONTRACTOR'S EXAMINATION 

The Contractor has examined the Work Site before signing this Contract and is satisfied as to the 
conditions under which the Work will be performed. No additional compensation shall be paid 
to the Contractor, nor will any extension of time be granted, with respect to any of these 
conditions. 

6- WARRANTY 

The Contractor warrants that performance or furnishing of the Work shall be promptly done in 
accordance with this Contract and highest industry standards, in conformity with all applicable 
codes and regulations, free from defects in design, materials, or workmanship, fit for their 
intended purpose, and give efficient and satisfactory performance. The Contractor shall at its 
expense correct any of the Work promptly after written notice by the Owner. The Owner may 
make any corrections that the Contractor fails to make promptly and the Contractor shall 
promptly pay to the Owner the cost thereof with the Owner having the right to deduct that cost 
from any amounts owed the Contractor until such payment is made to the Owner. 

7 - TIMELINESS AND SCHEDULE 

Time is of the essence to the Owner. The Contractor shall schedule its activities to complete the 
Work within the agreed time. Failure to complete the work in the agreed amount of time may 
result in notice of violation/fines from USEP A. The Contractor will be responsible for all fines 
levied from USEP A, if deadlines are not met due to Contractor or sub-Contractor performance 
actions. Communication to the Contractor directing or requesting that the Work be performed 
more expeditiously by the Contractor, or otherwise addressing the subject of the progress or rate 
of progress of the Work, shall not obligate the Owner to pay any amount in addition to the price 
stipulated in the price section herein without the Owner's prior written consent. 

If not already provided, the Contractor shall give the Owner a detailed Contract Schedule within 
l day from the date of this Contract. That Schedule shall show all construction activities and 
sequence of operations needed to meet the project deadlines. That Schedule shall be reviewed 
and modified each week, as necessary, taking into account the actual work progress, and shall be 
submitted to the Owner by the close of business each Thursday. 
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8 - REPRESENTATIVES 

The Owner shall approve all changes in writing. The Contractor shall designate a qualified 
representative in writing to act for the Contractor under this Contract and be present at the Work 
Site whenever the Work is in progress. The Owner may require the Contractor, at its own 
expense, to promptly replace the Contractor's representative at any time for reasonable cause. 

9- ACCESS 

The Contractor shall have controlled access to the Work Site in accordance with Owners signed 
Premises Entry agreement. Only construction vehicles and equipment will be issued permits into 
the Work Site; and all other vehicles shall be limited to designated parking areas. The Owner 
shall designate the entrance and roadways to be used by the Contractor, its subcontractors and 
their respective employees. The Contractor shall insure that its employees, subcontractor's 
employees and delivery and other vehicles in support of the Work use only those entrances and 
roadways so designated. The Contractor's employees will be permitted only in his or her own 
work areas at the Work Site. 

10 - COORDINATION 

The Owner reserves the right to let other contracts for work at the Work Site. The Contractor 
shall not interfere with and shall cooperate in all material respects with other contractors, and 
shall provide access opportunities for all other contractors to the Work Site, and for the storage 
of their materials and equipment at the Work Site. 

All labor employed to perform the Work shall be used in such a manner as to avoid disharmony 
with other trades on premises owned, leased or controlled by the Owner. 

The Contractor shall coordinate its work with the work of all other contractors. 

The Contractor shall not impede the Owner's operations conducted in areas adjacent to the Work 
Site. 

ll.::.. CONTRACTOR SUPPLIED MATERIAL/EQUIPMENT 

The Contractor shall be responsible for the purchasing, expediting, receiving, storage, 
installation, erection, theft of, or damage to all material included in this Contract until 
completion of all Work and acceptance by the Owner. 

All materials, supplies, and equipment purchased for the Work shall be new unless otherwise 
approved in writing by the Owner, and shall be furnished in such quantities and be of such 
quality to ensure the expeditious and proper execution of the Work within the schedule specified 
in this Contract. 

The Owner is not responsible for damage to or theft of construction equipment and tools owned, 
rented, or controlled by the Contractor, its subcontractors, or their respective employees unless 
caused by the sole negligence of the Owner. 
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The Contractor and its subcontractors will require that their respective employees use OSHA
specified hard hats and safety glasses with side shields, steel toe boots, respirators and all other 
standard or specific safety equipment required in addition to following all of Owner's safety 
requirements when working within Owner's facility. The Contractors and their subcontractors 
shall hold a daily safety briefing with sign in sheets of which copies will be provided to the 
Owner no later than one ( 1) business day of briefing. 

The Contractor's material safety data sheets (MSDS) shall be provided to the Owner and copies 
maintained by the Contractor at the Work Site, available to a party upon its request. 

12- OWNER SUPPLIED EQUIPMENT/MATERIAL 

If required by this Contract, the Owner-supplied material will be received by the Contractor's 
construction stores facility. 

The Owner's MSDS shall be available to the Contractor upon its request. 

13 - LAWS AND REGULATIONS 

All Work shall be in strict compliance with all applicable laws, rules, regulations, executive 
orders, requirements, and ordinances of any governmental authority whether federal, state or 
local, and with the Responsible Care® initiative of the American Chemistry Council and, at all 
times while the Contractor's employees or other representatives are on the Owner's premises, in 
strict compliance with the Owner's policies on safety, security and substance abuse. If the 
Owner notifies the Contractor of any non-compliance with the provisions of this Section and the 
action to be taken, the Contractor shall promptly make all reasonable efforts to correct the 
existing failure. If the Contractor fails to do so, the Owner may stop all or any part of the Work 
hereunder until satisfactory corrective action is taken by the Contractor. No part of the time lost 
due to any such Work stoppage shall be made the subject of a claim for extension of time or for 
additional costs or damages by the Contractor. Failure to complete the work in the agreed 
amount of time may result in notice of violation/fines from USEP A. The Contractor will be 
responsible for all fines levied from USEP A, if deadlines are not met due to Contractor or sub
Contractor performance actions. 

14- PERMITS 

This project is being conducted pursuant to the Second Modification to the 2011 EPA 
Administrative Order on Consent for Removal Action (AOC; Comprehensive Environmental 
Response, Compensation, and Liability Act [CERCLA] Docket No. 10-2011-0017). As such, 
this project is exempt from permitting through the local permitting agency (City of Tukwila). 
However, all work must still be completed in accordance substantive requirements of any 
permits which would be needed if this project were not exempt. The Contractor shall comply 
with all applicable local, state, and federal laws and regulations. 

The permit exemption under the AOC does not apply to electrical, mechanical, or utility permits. 
The Contractor is responsible for obtaining any of these pennits which may be required as part of 
the Contractor's work. 
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15 - HAZARDOUS SUBSTANCES 

If required as part of the Work, the Contractor shall ensure that all hazardous substances 
(including without limitation contaminated soil, sediment, water and/or demolition debris) with 
which it deals receive safe and proper handling. Any and all materials having suspected 
contamination will be segregated and contained in appropriate designated areas awaiting 
decontamination or disposal as hazardous waste. The Contractor is responsible for maintaining 
these areas with appropriate safeguards, points of entry and containment barriers, including 
caution tape defining the actual holding areas. The Contractor will be responsible for 
maintaining these contaminated hot areas, requiring appropriate personnel protective equipment 
(PPE) when entering into these designated hot zones and appropriate decontamination of 
personnel and equipment before exiting these hot zones and transferring contamination into or 
onto clean areas. Any cross contamination will be cleaned up by the Contractor. Materials and 
equipment will be decontaminated at the end of each work day. Containers holding 
contaminated water, soils or equipment will be appropriately labeled in accordance with State of 
Washington, Department of Ecology, DOT CFR Title 49 and OSHA CFR Title 29. Any fines 
levied by any agency for failure to adhere to the agency's legal requirements are the 
responsibility of the Contractor. Any contamination transferred onto the Owner's facility will be 
decontaminated by the Contractor and appropriate testing will be submitted to a 3rd party 
laboratory for verification that there is no contamination remaining after completion of the 
decontamination. 

16 - INSPECTION 

The Owner shall at all times have access to the Work at the Work Site and at the sources, shops, 
or fabrication centers of vendors and suppliers for purposes of inspection thereof and to expedite 
any materials and equipment, and the Contractor shall provide sufficient, safe, and proper 
facilities for such access, inspection and expedition thereof. Additionally, The Boeing Company 
(Boeing) shall have similar rights. All Contractor communications with Boeing shall be 
coordinated through Owner. 

When the Contractor considers the Work completed, the Contractor shall notify the Owner in 
writing. The Owner, with the Contractor's cooperation, will conduct such reviews, inspections, 
and tests as may be reasonably required to satisfy the Owner that the Work conforms to all 
requirements of this Contract. If any part of the Work covered by that notice does not conform 
to this Contract's requirements, the Owner shall notify the Contractor of such non-conformance 
and the Contractor shall take prompt corrective action and have the non-conforming work re
inspected until accepted. 

Neither the Owner's inspection or expedition nor failure to inspect or expedite shall relieve the 
Contractor of any obligation hereunder. 

17 - AUDIT RIGHTS 

The Owner shall have the right to audit (at any time) all records of the Contractor and its 
subcontractors relating to the Work. The Contractor shall maintain or cause to be maintained all 
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such records for 2 years after final payment hereunder and shall make them promptly available to 
the Owner upon its request. 

18- OTHER SERVICES 

If any of the Work requires, in connection with the installation or start-up thereof, the services of 
a supervisor, expert, or other person employed by or connected with the Contractor, the 
Contractor shall furnish, subject to Section 24, the same without charge unless explicitly 
provided for herein. Such person shall not be deemed the agent or employee of the Owner, and 
the Contractor shall be exclusively responsible for that person's acts or omissions. 

19 - CONDEMNED WORK 

Within 24 hours of receiving notice from the Owner, the Contractor shall remove all materials 
condemned by the Owner from the Work Site, whether worked or unworked, and take down all 
portions of the Work which shall by like notice be condemned as unsound or improper or in any 
manner failing to conform to this Contract and shall restore all Work condemned at the 
Contractor's sole expense to conform with this Contract. 

20 - PROHIBITED EMPLOYMENT 

The Contractor shall not employ any person employed by the Owner. At the Owner's request, 
the Contractor shall immediately cause any of the Contractor's or its subcontractor's personnel to 
cease performing services concerning the Work and to be removed from the Work Site. 

21 - EQUAL EMPLOYMENT OPPORTUNITY 

The Contractor shall not discriminate against any employee or applicant for employment for 
reasons of race, color, creed, sex, age, national origin, handicap, veteran's status, or any other 
grounds prohibited by law. The Contractor shall comply with the federal government 
authorities' laws, rules, regulations, and programs (including, without limitation, Executive 
Order 11246 and, 503 and 38 U.S.C. 2012 Programs) applicable to persons who directly or 
indirectly supply goods or services to the federal government. 

22 - CLEAN-UP 

Throughout the project', the Contractor shall keep the Work Site and the surrounding premises 
clear of debris, uncontained contaminated water/soil or equipment, and rubbish caused by the 
Contractor's operations hereunder, and at the completion of the Work shall leave that area a safe 
and clean environment ready for use. 

23 - INDEPENDENT CONTRACTOR 

The Contractor shall perform the Work at its sole risk and account and shall assume full 
responsibility for the Work. Nothing in this Contract shall be deemed to constitute the 
Contractor, or any of its employees and representatives, as the agent, representative, or employee 
of the Owner. The Contractor shall have complete and sole control over its employees and 
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representatives, the details of the Work, and the methods by which the Work is accomplished. 
At all times, the Contractor shall be an independent contractor. 

24- CHANGES 

The Owner may from time to time by written instruction or Drawings issued to the Contractor 
make changes, issue additional instructions, require additions to the Work, accelerate the time for 
completing the Work, or direct the omission of Work previously ordered; and the provisions of 
this Contract shall apply to all such changes, additions and modifications. Immediately upon 
receipt of such instruction or Drawings, the Contractor, with all due expediency, shall submit a 
written proposal to the Owner for accomplishing such changes, additions and modifications, 
which proposal shall reflect any increase or decrease in cost to the Contractor, state the basis of 
compensation, and indicate the impact of such Work on the total price and on the time schedule 
for all the Work. The Owner shall determine whether it wishes to proceed with the change on 
that basis. The Owner shall immediately notify the Contractor of such determination and that 
change, if any, shall be performed by the Contractor in accordance therewith. 

25 - CANCELLATION FOR CONVENIENCE 

The Owner may cancel this Contract at any time by giving the Contractor written notice 
(Cancellation Notice). Upon receipt of a Cancellation Notice, the Contractor shall protect all 
property in its possession which the Owner has an interest and shall terminate all work and 
commitments pursuant to this Contract as quickly and as effectively as possible, and shall 
promptly provide written proof thereof to the Owner. In the event of cancellation pursuant to 
this Section, the Owner shall pay to the Contractor that percentage of the price herein which 
corresponds to the percentage of the Work properly completed prior to the Contractor's receipt 
of the Cancellation Notice, plus the Contractor's reasonable charges occasioned by the 
cancellation, less the sums the Contractor has been paid on account of the Work performed and 
the amount of all claims by the Owner against the Contractor. The Contractor shall assign to the 
Owner all contracts and purchase orders, and transfer all materials and equipment, as the Owner 
shall request be so assigned and transferred in connection with the Work. Except as specifically 
provided in this Section, the Contractor shall not be entitled to any payment for loss of 
anticipated profits or consequential, indirect, or other damages resulting from or arising out of 
such cancellation. 

26 - TERMINATION FOR DEF AULT 

The Contractor shall have materially breached this Contract if: 

• Proceedings by or against the Contractor commence under any law relating to 
bankruptcy or insolvency or the appointment of a representative for the benefit of 
Contractor's creditors 

• The Contractor fails to furnish sufficient labor or materials to complete the Work 
in accordance with this Contract 
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• The Contractor fails to comply with the Owner's reasonable instructions or any of 
the terms or conditions of this Contract 

The Owner shall have the right to terminate this Contract forthwith in the event of any default by 
the Contractor. In the event of any such termination, the Owner shall take sole possession of the 
Work Site and may take possession of any materials or equipment incorporated or contemplated 
to be incorporated into the Work and cause the Work to be completed in whatever manner the 
Owner deems appropriate. The Contractor shall promptly assign to the Owner, or the Owner's 
designee, such contracts and purchase orders as the Owner shall request be so assigned in 
connection with the Work. Upon termination pursuant to this Section, the Contractor shall not 
be entitled to any further payments for the Work except as provided herein. Upon completion of 
the Work or at such time as the Owner elects not to complete the Work, the Owner shall pay to 
the Contractor the amount by which sums properly due the Contractor at the time of termination 
for Work theretofore performed exceeds the loss and damage to the Owner attributable to the 
default (including, without limitation, any sums expended by the Owner towards completion of 
the Work subsequent to termination). If the Owner's loss and damage attributable to the default 
exceeds the amounts due the Contractor hereunder, the Contractor shall promptly pay the Owner 
the amount of such excess upon demand. 

27 - ASSURANCE OF PERFORMANCE 

If a party (the Demanding Party) has reasonable grounds for insecurity about the other party's 
performance of this Contract, the Demanding Party may make a demand for an adequate 
assurance of due performance (Assurance) from the other party. This demand must be in writing 
and must state the grounds for the insecurity as well as the information that causes the 
Demanding Party to consider itself insecure and the sources of such information.· Upon receipt 
of such a demand, the other party shall promptly give an Assurance that is adequate under the 
circumstances. The Demanding Party may: 

• Suspend its performance under this Contract until the Demanding Party receives 
that Assurance 

• Terminate this Contract (without liability to the other party and without prejudice 
to any other rights or remedies it may have) if the Demanding Party does not 
promptly receive such Assurance 

28 - INDEMNIFICATION 

To the fullest extent permitted under applicable law, the Contractor shall be liable for loss, 
destruction of, violation of USEP A regulations, or damage to: 

• The Work until fully completed and accepted by the Owner 

• All temporary construction aids, including, but not limited to, shoring, 
scaffolding, falsework and sheds 

• All property of the Owner 
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• All property of others caused by the Contractor, its employees, subcontractors, 
agents or others acting through or on behalf of the Contractor 

• All personal property of the Contractor's employees, unless such loss, destruction 
or damage is caused by the sole negligence of the Owner 

To the fullest extent permitted under applicable law, the Contractor indemnifies, defends and 
holds harmless the Owner, its affiliates, employees and agents against all claims, liabilities, 
losses, damages and expenses (of every kind whatsoever) for all bodily injury, sickness and/or 
disease, including, without limitation, death, economic or environmental injuries or damages to 
any public or private property or resources, sustained by any person(s) (including, but not limited 
to, employees of the Owner, the Contractor, or any subcontractor) if such injury, sickness, 
disease and/or death or economic or environmental injury or damages is in any way connected 
with the Work or with the performance of or failure to perform the Work, unless it results from 
the sole negligence of the Owner. 

The Contractor acknowledges that, to the fullest extent permitted under applicable law, its 
liability and indemnity obligations under this section shall be without regard to the negligence of 
owner, when owner's negligence is a joint, concurrent, or partial (but not sole) cause of the 
incident, occurrence or resulting loss, damage, destruction, injury, sickness, disease or death, and 
without monetary limit to the extent permitted by law. It is the parties' intention that, to the 
fullest extent permitted under applicable law, this section's indemnification is intended to 
expressly indemnify owner for the consequences of its own strict liability, negligent acts, and 
omissions to the extent expressly provided herein. 

29- LIENS 

The Contractor indemnifies, defends, and holds harmless the Owner (and the owner of the 
premises where the Work Site is located, if other than the Owner) from and against all liabilities, 
claims, demands, damages, costs, and expenses, including, without limitation, attorneys' fees, 
amounts paid in settlement and litigation costs, relating to any claim or lien for labor performed 
or material furnished or relating to any security interest or other kind oflien, charge or 
encumbrance arising directly or indirectly out of or in connection with the Work. The Contractor 
shall promptly discharge its obligations to its laborers, material, men, subcontractors, and 
creditors and shall ensure that its subcontractors do likewise to theirs. The Owner may pay 
directly to a third party the amount of any claim against the Contractor in connection with the 
performance of the Work, or pay to a surety the amount charged by the surety to remove a lien 
by bonding or other procedures, in which event the amount so paid as well as related costs 
including, without limitation, attorneys' fees, amounts paid in settlement and litigation costs may 
be withheld from sums due the Contractor hereunder, or if not so withheld then such amount 
shall be paid by the Contractor to the Owner upon demand by the Owner. If requested by the 
Owner, the Contractor shall furnish the Owner with evidence (satisfactory to the Owner) of 
payment of all amounts that the Contractor owes others concerning the Work. This Section shall 
survive termination or expiration of this Contract notwithstanding any payment or settlement 
between the parties unless such settlement is in writing and explicitly refers to this Section. 
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30 - INSURANCE 

Prior to commencing of the Work, the Contractor shall obtain and maintain at its sole cost and 
expense, throughout the Work, the following insurance coverage: 

• Workers' Compensation in accordance with the statutory requirements of the state 
in which any Work is to be performed, Alternate Employer Endorsement if 
applicable, United States Longshore and Harbor Workers Compensation Act 
endorsement, and Employer's Liability with minimum limits of not less than 
$1,000,000 per accident. 

• Commercial General Liability with limits of not less than $6,000,000 per 
occurrence covering bodily injury and property damage. Such policies shall 
provide: 

1. Contractual liability 

2. Non-Gradual Pollution 

3. Asbestos Abatement endorsement if applicable to Work 

• Commercial Automobile Liability (if any motor vehicle is used in performing the 
Work) with combined single limits of not less than $3,000,000 per accident 
covering bodily injury and property damage. This Commercial Automobile 
Liability Insurance shall cover all automobiles owned, hired, rented, or used by 
the Contractor. 

• Gradual Pollution Legal Liability (if the work includes the disposal of any 
hazardous materials from job sites) with limits of not less than $3,000,000 
covering bodily injury and property damage. 

• If the Work involves engineering or procurement services for the Owner, 
Professional Liability Insurance with minimum per claim limit of not less than 
$1,000,000. This insurance shall also cover all direct and vicarious contractual 
liability. 

These insurance coverages and limits may be insured through primary or excess layers of 
insurance or deductibles or self-insured retentions reasonably acceptable to the Owner. Any 
insurers shall have a minimum A.M. Best rating of A-, VII. Any deductibles or self-insured 
retentions will be the sole responsibility of the Contractor and will not be the responsibility of or 
borne by the Owner. 

These insurance coverages shall be primary and non-contributing with any other insurance 
coverage available to the Owner. The Owner shall be granted a waiver of subrogation for the 
aforementioned coverages (unless specifically prohibited by local statutory requirements) and 
shall be named as an additional insured on the policies specified above. The policies shall 
include a cross liability clause. 

The Owner shall be furnished insurance certificates or letters of self-insurance evidencing the 
required coverage requested prior to commencing the Work. The Contractor agrees that it will 
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not cancel, reduce, restrict, or materially change the policy in a negative way without giving the 
Owner 30 days' advance written notice. Any required renewal certificates will be issued within 
30 days of the expiration of any of the required insurance. If the Owner requests verification of 
insurance evidenced in the certificates of insurance from the Contractor's insurance agent or 
broker, the Contractor shall cause such verification to be promptly furnished to the Owner. The 
Owner's failure to request, or respond to, any deficient insurance certificate or letter of self
insurance received by the Owner shall not constitute a waiver of the Owner's rights, or the 
Contractor's insuring obligations, under this Section. No insurance certificate or other evidence 
of insurance will serve to amend the insurance requirements herein without consent of the 
Owner. 

Insurance coverage required under this Contract shall be additional security for the Contractor's 
liability and shall not limit such liability; nor shall such requirements be considered the ultimate 
amount or types of insurance the Contractor should carry. 

The Contractor shall assure that if any of the above required insurance coverages are written with 
annual or policy term aggregate limits, there will be sufficient limits available to meet the per 
accident or occurrence limits required above throughout the term of this Contract. 

The Contractor shall require that its subcontractors carry and pay for insurance in amounts 
deemed necessary by the Contractor. The Contractor shall be guided by the aforementioned 
insurance requirements for the Contractor. The Contractor shall cause the appropriate waivers of 
subrogation and additional insured designations to be secured from such subcontractors to 
protect the Contractor and the Owner. Any lack of or deficiency in subcontractors' coverage will 
be the responsibility of the Contractor. Such subcontractors shall promptly furnish evidence of 
their insurance to the Owner upon its request. 

The Contractor shall cause its employees operating their personal automobiles in the 
performance of the Work to secure the appropriate insurance during such perfonnance. Any lack 
of or deficiency in such employee's coverage will be the responsibility of the Contractor. 

In the event that the Contractor has failed to meet the above insuring requirements, the Owner 
may cancel this Agreement, at any time, upon at least 24-hours notice to the Contractor, without 
any liability for such cancellation. 

For construction contracts, the Owner, at its option, may purchase Builder's All Risk Insurance 
for physical damage or loss upon the entire Work at the Work Site. This insurance, if purchased, 
shall be written for the full insurable value of the Work, subject to self-insured retentions and 
deductibles, and shall include the interests of the Owner, the Contractor and subcontractors in: 

• All materials to be incorporated in the Work and located on the Work Site, and 
approved off-site warehouses, whether owned by the Owner, the Contractor or its 
subcontractor 

• The Work 

• Property of the Owner, located on the Work Site 

• Waiver of subrogation against the Contractor and/or its subcontractor 
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The Contractor shall give prompt notice of any possible loss covered by the Owner furnished 
insurance. The Owner, as trustee, shall have the power to adjust and settle any loss on the 
Owner provided insurance. 

31- PATENTS 

Where the Contractor is licensing the technology or is installing an item of process hardware for 
which the Contractor or its subcontractor owns or licenses the patent, trade secret, copyright or 
other intellectual property, the Contractor hereby indemnifies and agrees to hold harmless the 
Owner from and against any claim of patent, trade secret, copyright, or other intellectual· 
property infringement arising out of or in connection with the Work. If the Owner so requests, 
the Contractor shall defend or settle at the Contractor's expense any infringement suit or 
proceeding against the Owner or the Owner may assume its own defense, in which event the 
foregoing indemnity and agreement to hold the Owner harmless shall extend to all of the 
Owner's costs therein, including, without limitation, attorney's fees, and litigation costs. 

32 - OWNER-FURNISHED ORA WINGS 

The Contractor shall maintain at the Work Site a copy of the Drawings and Specifications kept 
current with all changes and modifications and shall at all times give the Owner access thereto 
and shall deliver upon completion of the Work a complete set thereof suitable for updating the 
original Drawings by the Owner. 

33- INVENTIONS AND PROPRIETARY INFORMATION 

The Contractor grants the Owner all right, title and interest in and to any invention, discovery, or 
improvement conceived or reduced to practice in connection with the design or other work or 
services performed under this Contract. The Contractor shall keep signed, witnessed and dated 
written records of all such inventions, discoveries, or improvements, shall furnish the Owner 
promptly with complete information in respect thereof, and shall, at the Contractor's expense, 
execute assignments of any patent applications and any other papers that the Owner requests in 
obtaining patents or which may relate to any litigation or interference and/or controversy in 
connection therewith. All Drawings, reports, designs, technical data and all other information 
emanating from the work or services rendered by the Contractor hereunder (Contractor 
Developed Information) shall be provided to the Owner and shall become its sole property. 

All Contractor Developed Information, and all information becoming known to the Contractor 
concerning the Owner's inventions, discoveries, improvements or methods, business plans, 
ventures or practices, enterprises, explorations, mining information, manufacturing or other plant 
design, location of operation, or any other information affecting the business operations of the 
Owner (Owner's Proprietary Information) shall be maintained confidential by the Contractor and 
shall not be published, disseminated, revealed in any manner or to any party, or used in the 
production, manufacture or operation of any other article, material, mine, plant, business or the 
performance of services without first obtaining the Owner's written consent, except in the 
performance of the Work; provided, however, that this paragraph shall not apply to the Owner's 
Proprietary Information which: 
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• Was known to the Contractor at the time same was obtained directly or indirectly 
from the Owner 

• Is acquired by the Contractor from a third party not under obligation of secrecy to 
the Owner 

• Is or becomes published or otherwise in the public domain other than by the 
Contractor's breach of this Contract 

• Concerns the U.S. Federal income tax treatment of this transaction or is materials 
of any kind (including opinions or other tax analyses) provided to the Seller and 
relating to such U.S. federal income tax treatment or structure. 

The Contractor shall be fully responsible for all of the Owner's Proprietary Information in the 
Contractor's possession; promptly upon completion of the Work or on demand, the Contractor 
shall return all documents containing such the Owner's Proprietary Information and 
reproductions to the Owner. 

Notwithstanding anything to the contrary in this Section, the Contractor may disclose the 
Owner's Proprietary Information pursuant to the requirement of any government or any agency, 
department or court thereof; provided, however, that the Contractor shall only disclose such 
information as it is legally compelled to disclose and shall use reasonable commercial efforts to 
obtain an order or other reliable assurance that confidential treatment shall be accorded to the 
disclosed information, and notice of such disclosure shall be given to the Owner. 

34 - FORCE MAJEURE 

Neither party shall be liable for any delay or inability in performing its obligations hereunder if: 

• The delay or inability is due to an unforeseeable event beyond the reasonable 
control of such party such as, but not limited to, fires, acts of God and delays of 
common carriers (a Force Majeure Event) 

• The affected party promptly notifies the other party about the Force Majeure 
Event 

Any extension of time granted to the Contractor pursuant hereto shall be the Contractor's sole 
and exclusive remedy for any claim resulting from a delay caused by these occurrences. 

35 - ASSIGNMENT AND SUBCONTRACTING 

The Contractor shall not assign or transfer this Contract or subcontract any of the Work without 
the Owner's prior written consent. Any attempted or purported assignment, transfer or 
subcontracting without such consent shall be void. However, no permitted assignment, transfer 
or subcontracting of Work shall relieve the Contractor of its liability and obligation under this 
Contract. If the Owner sells or transfers all or a portion of the facility(ies) covered by this 
Contract, the Owner may assign all or an aliquot portion of this Contract to that purchaser or 
transferee. 
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36 - TITLE AND RISK OF LOSS 

Title to and risk of loss for the Work shall pass to the Owner when all the Work is completed by 
the Contractor and accepted by the Owner. 

37- RIGHTS AND REMEDIES 

The rights, powers, elections, and remedies of a party hereunder are cumulative and in addition 
to those that that party has at law or in equity. 

38 - GOVERNING LAW AND JURISDICTION 

This Contract and any questions concerning its interpretation and enforcement shall be governed 
by the laws of the State of Washington without giving effect to any conflict oflaws principles. 
The execution and delivery of this order shall be deemed the transaction of business within the 
State of Washington for purposes of conferring jurisdiction upon courts located within that state. 
Both parties consent to the jurisdiction of such courts and to service of process outside the 
territorial jurisdiction of such courts. Each party irrevocably waives any objection to the 
jurisdiction, venue, or forum non conveniens of such courts. 

39 - CONFLICT 

In the event of any conflict or discrepancies among the provisions, obligations, and 
responsibilities set forth in or arising out of this Contract, any such conflicts or discrepancies 
shall be resolved in the following order of precedence: 

1. Typed terms on the face of the final Contract 

2. Technical Drawings and Specifications 

40 - W AIYER/MODIFICATION 

No claim of waiver, modification, supplement, amendment, consent, or acquiescence with 
respect to any provision of this Contract or the Work shall be made against the Owner except 
because of a written instrument executed by or on behalf of the Owner. No waiver of any of the 
provisions of this Contract by the Owner shall be deemed or shall constitute a waiver of any 
other provision, nor shall any such waiver constitute a continuing waiver. 

41 - SEVERABILITY 

If any provision of this Contract is or becomes invalid, illegal, or otherwise void, the remaining 
provisions of this Contract shall not be affected and shall continue in full force and effect. If 
such invalidity, illegality, or voidness becomes known or apparent to a party, that party shall 
promptly notify the other party, and the parties shall promptly negotiate in good faith in an 
attempt to make appropriate changes to this Contract to achieve as closely as possible, consistent 
with applicable law, the intent and spirit of that illegal, invalid or void provision, and in the event 
that, for any reason, such changes are not made, then the invalid, illegal or void provision shall 
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be refonned so as to effect, to the fullest extent possible consistent with applicable law, the 
original intent and spirit of such invalid, illegal or void provision. 

42- NOTICES 

Services of all notices under this Contract shall be sufficient if given in writing, personally to a 
Work Site representative of a party or mailed or faxed to the party at its address set forth in this 
Contract, or at such address as such party may provide in writing from time to time in 
accordance with this Section. Any such notice mailed to such address shall be effective when 
deposited in the United States mail, and duly addressed with postage prepaid. 

43 - HEADINGS 

The Section headings or titles are included for ease of reference only and do not affect any part 
of the text or affect its meaning or interpretation. 

44 - COUNTERPARTS 

This Contract may be executed in one or more counterparts, each of which shall be deemed an 
original and all of which shall be deemed the same agreement. 

ADDITIONAL TERMS FOR ENGINEERING ORDERS 

45 - DEFINITIONS 

Unless otherwise stated, the following tenns shall have the meanings given to them below when 
used in this Exhibit: 

• "Designated Representative" means a person identified in writing as the 
Contractor's designated representative with full authority to act on behalf of such 
party in connection with this Contract. Owner's designated representative is an 
acting Director/Manager employed by the Owner. 

• "Purchase Order Revision and/or Contract Change Order " means a written 
authorization or change order to the Contractor issued by the Owner's Designated 
Representative, authorizing a change in the Services, an adjustment in the time for 
completion of the Services or other modification to the Contract. 

• "Services" means: 

I. All engineering and procurement services required to be perfonned from 
time to time by the Contractor pursuant to this Contract 

2. All necessary labor required to execute the Services, but shall not include 
field construction of pennanent facilities 
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46- DESCRIPTION OF THE SERVICES 

The Contractor shall: 

• Perform all work per the released drawings and specifications provided by 
Owner's subcontractors {The Intelligence Group and B&T Design and 
Engineering Co.) necessary to accomplish the Services, including the preparation 
of construction estimates as requested by the Owner 

• Provide all supporting documentation requested by the Owner to support the 
detailed design calculations (the Contractor shall be responsible for detailed 
checking and quality of the design) 

• Manage the total effort required to meet the objectives of this Contract, including 
preparation of cost projections and schedules; control of expenditures and 
personnel to meet the schedule; regular reporting of progress, schedule and costs; 
and prompt notification in advance of potential deviations 

47 - OWNER INSTRUCTIONS 

Occasionally, the Owner may issue instructions to the Contractor with respect to the manner in 
which the Services are to be performed. Such instructions are provided to insure that the 
Services meet the intent of this Contract and are not considered Purchase Order Revision and/or 
Contract Change Order unless submitted in writing and so identified by the Owner. Unless the 
Contractor notifies the Owner within 1 day of the Contractor's receipt of such instructions that 
the Contractor considers such instructions to constitute a Purchase Order Revision and/or 
Contract Change Order, the Contractor shall execute such instructions within the then current 
budget and schedule. In the event of such notice by the Contractor, the Contractor and the 
Owner will promptly negotiate a mutually satisfactory determination of the need for a Purchase 
Order Revision and/or Contract Change Order. 

48 - REPRESENTATIONS AND WARRANTIES 

The Contractor represents and warrants that it: 

• Is experienced in performing and competent to perform the Services, and has 
employees in sufficient skill and number to perform the Services as required by 
this Contract 

• Shall furnish or cause to be furnished in sufficient numbers all skilled, 
supervisory, administrative, professional and managerial personnel as may be 
necessary to perform the Services competently and efficiently 

• Shall exercise due care at all times to directly or indirectly employ for the 
Services only those persons who are technically competent, physically and 
mentally fit, careful and efficient workers who are and remain acceptable to the 
Owner 
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49 - SUSPENSION OF WORK 

The Owner shall have the right for any reason, on written notice to the Contractor, to suspend all 
or any portion of the Services for a period up to 60 days. In the event of such suspension, the 
Contractor shall cease work in accordance with such notice, except for such work as may be 
necessary to protect the Services. If at the end of such suspension period, the Owner has not 
authorized a resumption of Services, the suspension shall be deemed a cancellation for 
convenience by the Owner pursuant to a Cancellation Notice given at the end of that suspension 
period or such earlier date as the Owner notifies the Contractor that the Owner does not want 
resumption of the Services. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SCOPE 

A. The accompanying Drawings and Specifications show and describe the location 
and type of work to be performed under this project. 

1. The work under this Contract is to provide all labor and to furnish and/or 
install all materials and equipment, as may be required to complete the 
work as installed, tested, fully operational, ready for use, and as described 
in these documents. 

2. The work required for this project as shown in the drawings and described 
in the Specifications include Implementation of Design Option 1 or 
Design Option 2. 

B. To the extent reasonable, the Specifications are written in the imperative. Stated 
actions are used to indicate mandatory contract requirements on the part of the 
Contractor. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

1.03 LOCATION 

A. The work area for the Jorgensen Forge Outfall Site is located at 8531 E. Marginal 
Way S., Seattle, Washington 98108 and adjacent in-river/shoreline area along 
Lower Duwamish Waterway. 

1.04 ACCESS TO SITE 

A. The Contractor shall have access to the work area via the main security gate on E. 
Marginal Way S. 

1.05 WORK BY OTHERS ON THIS PROJECT 

A. None. 

1.06 PRE-ORDERED MATERIALS 

A. Procurement of steel sheet piling and corners required for either Options 1 or 2 
shall be the responsibility of Owner. 
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1.07 EXISTING MATERIALS 

A. None. 

1.08 . SPECIAL ALLOWANCES 

A. For the purpose of providing a common proposal for all Bidders, and for that 
purpose only, the Owner has estimated an amount of $50,000 for force account 
work for unforeseen conditions. The Owner has entered the amount on the Bid 
Proposal Form to become a part of the base proposal by all Bidders. 

B. When required, the allowance will be transferred to the Contractor in accordance 
with the force account procedure as outlined in Section 007200 - General 
Conditions and as stipulated in Section 012000- Price and Payment Procedures. 

1.09 ENGINEERING AND INSPECTION 

A. The engineers, inspectors, and consultants of the Owner will perform the 
necessary inspection work except as otherwise specified in the Contract 
Documents. Refer to Section O 14500 - Quality Control for general requirements. 

B. Representatives of regulatory agencies and owner representatives shall be allowed 
on the work area to inspect the work at any time. 

1.10 COORDINATION 

A. Coordinate marine activity and vessel movements with the U.S. Coast Guard, in 
consultation with Owner. 

. B. Other Contractors: The Contractor shall be responsible for coordinating work area 
construction activities with other project work occurring under separate contracts. 
The Contractor shall coordinate site construction activities including work area 
access, parking, and lay down areas with other project work occurring under 
separate contracts, and shall keep disruptions to other project work under separate 
contracts to a minimum. 

C. All costs associated with coordination of the work shall be considered incidental 
to the lump sum and unit prices set forth in the Proposal. 

PART 2 - PRODUCTS 
Not used. 

PART 3- EXECUTION 
Not used. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section describes the uses and restrictions for the premises, staging and 
stockpile areas, parking, vehicle and equipment access, work hours, and 
inadvertent discovery of archaeological materials. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as 
specified in this Section. Work related to this Section is described throughout 
these Specifications. 

1.03 USE OF PREMISES 

A. Use of the Jorgensen Forge Outfall Site area: Limit use of premises to work in 
areas indicated. Do not disturb portions of the Jorgensen Forge Outfall Site, 
beyond areas in which the work is indicated. Disturbance outside the Jorgensen 
Forge Outfall Site limits is only to designated access points and storage areas as 
shown on the Drawings or specified herein. 

1. Limits: Confine construction operations to limits as shown on the 
Drawings. In those locations where existing vegetation is to remain, the 
Contractor must work around and protect the material from damage. 

2. Owner Occupancy: Allow for Jorgensen Forge access to the work area, 
but the public shall be restricted. The Boeing Company (Boeing) shall also 
be allowed access, in coordination with the Owner. 

3. Driveways and Entrances: Keep driveways and entrances serving premises 
clear and available to the Owner, Owner's employees, and emergency 
vehicles at all times. Do not use these areas for parking or storage of 
materials. 

a) Schedule deliveries to minimize the use of driveways and 
entrances. 

b) Schedule deliveries to minimize space and time requirements or 
the storage of materials and equipment on site. 

4. Move any stored products under Contractor's control that interfere with 
the operations of the Owner or access to adjacent properties. 

5. Jorgensen Forge Security Procedures: Jorgensen Forge's security 
procedures require that all visitors to the upland facility comply with a 
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Visitor Security Plan in accordance with the security requirements 
imposed by Jorgensen Forge's contracts with the U.S. Navy, U.S. Navy 
suppliers, and other defense-related firms. The Visitor Security Plan 
establishes specific requirements for visitor security and access to the 
facility. Jorgensen Forge also requires that all visitors have the 
appropriate safety training for the work they will perform and are citizens 
of the United States. All non-U.S. citizens must be escorted at all times. 
A chain-link fence secures the entire eastern and western boundaries of the 
Facility adjacent to Jorgensen Forge Outfall site. Temporary fencing will 
be to separate Contractor activities from the Facility. In accordance with 
the Visitor Security Plan, Jorgensen Forge requires that a fence be 
maintained and secured during completion of the removal action activities 
to restrict access to individuals with the appropriate security clearance and 
safety training. Any ingress or egress through this fence or the main 
access gate will require clearance by a security guard and possession of a 
visitor badge. Jorgensen Forge will provide the necessary safety training 
for all visitors that will enter the Facility through this fence or the main 
access gate on the eastern portion of the facility. Visitors must don the 
appropriate safety gear (as communicated during the safety training) 
during their access on the facility. 

B. Protected Areas: The following areas within the project limits are to be protected 
from any and all negative impacts during construction including materials storage 
and silt-laden runoff: 

1. Existing Boeing sheetpile wall 

2. Existing structures near the project area 

3. Existing fencing near the project area 

1.04 STAGING AND STOCKPILE AREAS 

A. For purposes of existing rip rap that may require movement, staging and stockpile 
areas will be as indicated on drawings. Contractor's use of these areas shall be 
limited to purposes directly related to the construction of the Project. Prior to 
mobilization, the Contractor shall submit a proposal at the Pre-Construction 
Meeting for review by the Owner of these (and other) areas indicating specific 
use, access, restoration, and anticipated duration of use. No use of these areas is 
permitted until Owner provides written approval of Contractor's proposal. 

B. Contractor may provide legal staging and storage areas off site at Contractor's 
discretion. If the Contractor opts for providing off-site storage areas, it shall: 

1. Provide Owner with locations for approval. 
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2. Protect downstream areas by covering or otherwise containing stockpiles 
of loose materials. 

3. Provide Owner with a release from property owner that states that the off
site work area was returned in an acceptable condition and all obligations 
associated with its use have been met. 

1.05 RESTORATION CLAUSE 

A. Restore all areas disturbed by the construction process. All ingress or egress 
points that are disturbed will have to be regraded, reseeded, replanted, or repaved 
to restore them to original or better conditions. 

B. Unless otherwise designated, protect all existing site features to remain from 
potential Contractor damage above and below grade. If unavoidable damage 
occurs, notify the Owner immediately and a decision will be rendered as to how 
the Contractor is to replace or repair the damage at the Contractor's expense. 

C. Surround protected areas with highly visible fencing prior to the start of work. 

1.06 NEW AND EXISTING WORK 

A. Unless otherwise noted, any new work authorized by the Owner shall be assumed 
to be performed in conditions corresponding to existing conditions and shall 
utilize similar material, workmanship, grade, and finish. Existing work shall be 
cut, drilled, altered, removed or temporarily removed, and replaced for 
performance of work under the Contract. Work replaced shall match similar 
existing work. Work remaining in place that is damaged during this Contract 
shall be restored to the condition at time of award of Contract, or replaced with 
new work as determined by the Owner. Patch existing work as required for 
proper interface. 

1.07 PARKING 

A. Parking for personnel on the work will be as determined by the Owner. The 
Contractor can obtain additional off-site parking, material stockpiling, and storage 
with the approval of the Owner. The Contractor will be responsible for ensuring 
that no nuisance is created for the Owner or adjacent properties through use of the 
streets for parking or workers' access. 

1.08 TRUCK AND EQUIPMENT ACCESS 

A. To avoid traffic conflict with local residents, and to avoid overloading of streets 
and driveways elsewhere on the Owner's property, limit the access of trucks and 
equipment to a route as approved by the Owner prior to mobilization. 
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B. Vehicular traffic is limited to the area within the project limits except areas 
designated for access. 

1.09 INADVERTENT DISCOVERY OF ARCHAEOLOGICAL MATERIALS 

A. An Inadvertent Discovery Plan (IDP) governing actions to be taken if 
archaeological resources are discovered during construction will be provided by 
the Owner. 

B. The IDP shall be available at the work location whenever ground disturbing 
activities are underway. 

C. If archaeological materials are discovered, stop work in accordance with the IDP 
and Washington law (Revised Code of Washington [RCW] 27.50). 

1.10 WORK HOURS 

A. Work accomplished during work hours listed below: 

1. Regular Weekday Hours: 7:00 AM to 9:00 PM, or as defined elsewhere in 
these Contract documents or by Permits. 

B. Submit a schedule of working hours to the Owner at the Pre-Construction 
Meeting for acceptance prior to the start of any work in the Jorgensen Outfall 
Site. Do not perform any activities outside of these hours without prior approval 
of the Owner's Representative. Said approval shall be requested no later than 48 
hours prior to the proposed work outside of these hours. 

PART 2 - PRODUCTS 

Not used. 

PART 3- EXECUTION 

Not used. 

END OF SECTION 
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PART 1- GENERAL 

1.01 SUMMARY 

A. This Section includes payment procedures, payment pricing, and measurement 
procedures. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. Work related to this Section is described in the following Sections: 

1. Section 004143-Bid Proposal Form 

2. Section 007200-General Conditions 

3. Section 011000-Summary 

B. Individual submittals are required in accordance with the pertinent sections of 
these Specifications 

1.03 PAYMENT PROCEDURES 

A. Monthly pay estimates shall be addressed to the Owner's Representative Miles 
Dyer and hand-delivered to him at the Jorgensen Forge Facility; mailed to him at 
8531 E. Marginal Way South, Seattle, Washington, 98108; or submitted 
electronically to him using Adobe PDF file format. PDF files can be e-mailed to 
mdyer@jorgensenforge.com. 

B. Monthly pay estimates shall clearly identify the work performed for the given 
time period based on a percentage of work completed for lump sum bid items as 
presented in the approved "Schedule of Values" and actual quantities installed for 
unit price items. Pay estimates which fail to meet these requirements shall be 
subject to the requirements of Section 007200-General Conditions. 

1.04 PAYMENT PRICING 

A. Pricing for the various lump sum or unit prices in Section 004143-Bid Proposal 
Form, as further specified herein, shall include all compensation to be received by 
the Contractor for furnishing all tools, equipment, supplies, and manufactured 
articles, and for all labor, operations, and incidentals appurtenant to the items of 
work being described, as necessary to complete the various items of the work in 
accordance with the requirements of the Contract Documents. 

B. Pricing also includes all costs of compliance with the regulations of public 
agencies having jurisdiction, including safety and health requirements of the 
Occupational Safety and Health Administration of the U.S. Department of Labor 
(OSHA), and the U.S. Longshore and Harbor Workers' Compensation Act. 
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C. No separate payment will be made for any item that is not specifically set forth in 
the Proposal Bid Form, and all costs therefore shall be included in the prices 
named in the Proposal Bid Proposal Form for the various appurtenant items of 
work. All other work not specifically mentioned in the measurement and 
payment sections identified below shall be considered incidental to the work 
performed and merged into the various unit and lump sum prices proposal. 
Payment for work under one item will not be paid for under any other item. 

D. The Owner reserves the right to make changes should unforeseen conditions 
necessitate such changes. Where work is on a unit price basis, the actual 
quantities occasioned by such changes shall govern the compensation. 

1.05 MEASUREMENT FOR PAYMENT 

A. Design Option 1 Base Bid Items. Measurement for Base Bid Item payments will 
be at the lump sum or unit price as stipulated in the Bid Form for the items listed 
below. Payment shall be considered full compensation for furnishing all labor, 
materials, and equipment to complete the work specified. 

1. Bid Item No. 1 - Mobilization and Demobilization 

a) Measurement: Mobilization and Demobilization of construction 
equipment and costs of preparatory work and operations performed 
by the Contractor including, but not limited to, those necessary for 
the movement of its personnel, equipment, supplies and incidentals 
to the Jorgensen Forge Outfall Site; for the establishment of its 
field offices, and other facilities necessary for work on the Project; 
for premiums on insurance for the Project and for other work and 
operations which it must perform or costs it must incur before 
beginning production work on the various items at the Jorgensen 
Forge Outfall Site. This item also includes the removal of 
equipment, remaining materials and disposal of construction 
related waste/debris from the Jorgensen Forge Outfall Site and to 
clean and restore all work areas, storage, and staging locations to 
their preconstruction condition or better. Payment for this bid item 
shall be measured as a lump sum. 

b) Payment: Mobilization and Demobilization shall be paid at the 
lump sum price listed in the bid, but not to exceed a maximum of 
10 percent of the other bid items in the Base Bid (excluding 
mobilization and demobilization). Incremental payment shall be 
made as follows: 

1) 40 percent after completion of 5 percent of the total 
Contract amount of other bid items have been earned. 
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2) 40 percent after completion of 20 percent of the total 
Contract amount of other bid items have been earned. 

3) 20 percent after completion of all work in the Jorgensen 
Forge Outfall Site has been completed, including cleanup 
and acceptance of the work, as shown on the Drawings and 
as specified in the Specifications, by the Owner. 

2. Bid Item No. 2 Site Preparation 

a) Measurement for "Site Preparation" will be made on a lump sum 
basis. "Site Preparation" shall include all labor, materials, 
equipment, supplies, and incidentals required to perform the work, 
as shown on the Drawings and specified in the Specifications. 

b) Payment for "Site Preparation" will be made at the contract lump 
sum price as stated in the bid and will be full compensation for 
furnishing all material, labor, equipment, and incidentals required 
to setup and maintain temporary fencing, setup and maintain a 
truck wheel wash, setup of stockpile areas, and decontamination of 
equipment and staging/stockpiling areas as specified in the 
Specifications, including, but not limited to: contractor 
construction staking, contractor health and safety, quality control, 
and environmental controls. 

3. Bid Item No. 3 - Removal/Stockpile of Existing Rip Rap 

a) Measurement for "Removal/Stockpile of Existing Rip Rap" will be 
made on a lump sum basis. "Removal/Stockpile of Existing Rip 
Rap" shall include all labor, materials, equipment, supplies, and 
incidentals required to perform the work, as shown on the 
Drawings and specified in the Specifications. 

b) Payment for "Removal/Stockpile of Existing Rip Rap" will be 
made at the contract lump sum price as stated in the bid and will be 
full compensation for furnishing all material, labor, equipment, and 
incidentals required to remove and stockpile riprap material as 
necessary to perform required wall installation, including, but not 
limited to: Contractor construction staking, Contractor health and 
safety, quality control, and environmental controls. Stockpile shall 
be placed on Boeing property as shown in Contract Drawings. 

4. Bid Item No. 4 - Installation of In-River SSP 

a) Measurement for "Installation of In-River SSP" will be made on a 
lineal feet basis. This item shall be full compensation for labor, 
materials, equipment, supplies, and incidentals required to perfonn 
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the work, as shown on the Drawings and specified in the 
Specifications. 

b) Payment for "Installation of In-River SSP" will be made at the 
contract lineal feet price as stated in the bid and will be full 
compensation for furnishing all material, labor, equipment, and 
incidentals required for the installation of the In-River SSP (and 
ancillary features) as shown on the Drawings and specified in the 
Specifications, including, but not limited to: Contractor health and 
safety, quality control, and environmental controls. 

5. Bid Item No. 5 - Installation of Upland SSP 

a) Measurement for "Installation of Upland SSP" will be made on a 
lineal feet basis. This item shall be full compensation for labor, 
materials, equipment, supplies, and incidentals required to perform 
the work, as shown on the Drawings and specified in the 
Specifications. 

b) Payment for "Installation of Upland SSP" will be made at the 
contract lineal feet price as stated in the bid and will be full 
compensation for furnishing all material, labor, equipment, and 
incidentals required for the installation of the upland wall as shown 
on the Drawings and specified in the Specifications, including, but 
not limited to: Contractor health and safety, quality control, and 
environmental controls. 

6. Bid Item No. 6 - Installation of Scour Protection 

a) Measurement for "Installation of Scour Protection" will be made 
on a lump sum basis. This item shall be full compensation for 
labor, materials, equipment, supplies, and incidentals required to 
perform the work, as shown on the Drawings and specified in the 
Specifications. 

b) Payment for "Installation of Scour Protection" will be made at the 
Contract lump sum price as stated in the proposal and will be full 
compensation for furnishing all labor materials, equipment, and 
incidentals required to install scour protection as specified in the 
Specifications, including, but not limited to: contractor health and 
safety, quality control, and environmental controls. 

7. Bid Item No. 7 - Surveying 

a) Measurement for "Surveying" will be made on a lump sum basis. 
This item shall be full compensation for labor, materials, 
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equipment, supplies, and incidentals required to perform the work, 
as shown on the Drawings and specified in the Specifications. 

b) Payment: Payment for "Surveying" will be made at the Contract 
lump sum price as stated in the Bid and will be full compensation 
for furnishing all labor, materials, equipment, and incidentals 
required to survey the operations as specified in the Specifications, 
including, but not limited to: contractor health and safety, quality 
control, and environmental controls. 

8. Bid Item No. 8 - Removal of In-River SSP 

a) Measurement for "Removal of In-River SSP" will be made on a 
lump sum basis. This item shall be full compensation for labor, 
materials, equipment, supplies, and incidentals required to perform 
the work, as shown on the Drawings and specified in the 
Specifications. 

b) Payment: Payment for "Removal ofln-River SSP" will be made at 
the Contract lump sum price as stated in the Bid and will be full 
compensation for furnishing all labor, materials, equipment, and 
incidentals required to remove in-river SSP as shown on the 
drawings and specified in the Specifications, including, but not 
limited to: contractor health and safety, quality control, and 
environmental controls. 

9. Bid Item No. 9 - Allowance for Unanticipated Conditions (Force 
Account) 

a) This item establishes a fixed allowance for necessary work related 
to unforeseen conditions and other unanticipated work in 
accordance with Section O 11000-Summary, Paragraph 1.08 
Special Allowances and Section 1-09.6 of the Washington State 
Department of Transportation (WSDOT)/ American Public Works 
Association (APW A) Standard Specifications. Force Account 
Work is work not identified at the time of Bid and will be paid on a 
time and material basis, per Section 1-09.6. None of this 
allowance may be used or the entire monetary allowance of this 
bid item may be used and any amount only as authorized by the 
Owner. 

b) For payment purposes, any work under this item will have to be 
specifically approved prior to the start of work and the Contractor 
will also be required to submit a detailed breakdown for all work 
included in the item to be submitted and approved by the Owner 
prior to any payments for this item of work. 
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B. Design Option 2 Base Bid Items. Measurement for Base Bid Item payments will 
be at the lump sum or unit price as stipulated in the Bid Form for the items listed 
below. Payment shall be considered full compensation for furnishing all labor, 
materials, and equipment to complete the work specified. 

1. Bid Item No. 1 - Mobilization and Demobilization 

a) Measurement: Mobilization and Demobilization of construct1on 
equipment and costs of preparatory work and operations performed 
by the Contractor including, but not limited to, those necessary for 
the movement of its personnel, equipment, supplies and incidentals 
to the Jorgensen Forge Outfall Site; for the establishment of its 
field offices, and other facilities necessary for work on the Project; 
for premiums on insurance for the Project and for other work and 
operations which it must perform or costs it must incur before 
beginning production work on the various items at the Jorgensen 
Forge Outfall Site. This item also includes the removal of 
equipment, remaining materials and disposal of construction 
related waste/debris from the Jorgensen Forge Outfall Site and to 
clean and restore all work areas, storage, and staging locations to 
their preconstruction condition or better. Payment for this bid item 
shall be measured as a lump sum. 

b) Payment: Mobilization and Demobilization shall be paid at the 
lump sum price listed in the bid, but not to exceed a maximum of 
IO percent of the other bid items in the Base Bid ( excluding 
mobilization and demobilization). Incremental payment shall be 
made as follows: 

1) 40 percent after completion of 5 percent of the total 
Contract amount of other bid items have been earned. 

2) 40 percent after completion of 20 percent of the total 
Contract amount of other bid items have been earned. 

3) 20 percent after completion of all work in the Jorgensen 
Forge Outfall Site has been completed, including cleanup 
and acceptance of the work, as shown on the Drawings and 
as specified in the Specifications, by the Owner. 

2. Bid Item No. 2 Site Preparation 

a) Measurement for "Site Preparation" will be made on a lump sum 
basis. "Site Preparation" shall include all labor, materials, 
equipment, supplies, and incidentals required to perform the work, 
as shown on the Drawings and specified in the Specifications. 
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b) Payment for "Site Preparation" will be made at the contract lump 
sum price as stated in the bid and will be full compensation for 
furnishing all material, labor, equipment, and incidentals required 
to setup and maintain temporary fencing, setup and maintain a 
truck wheel wash, setup of stockpile areas, and decontamination of 
equipment and staging/stockpiling areas as specified in the 
Specifications, including, but not limited to: contractor 
construction staking, contractor health and safety, quality control, 
and environmental controls 

3. Bid Item No. 3 - Removal/Stockpile of Existing Rip Rap 

a) Measurement for "Removal/Stockpile of Existing Rip Rap" will be 
made on a lump sum basis. "Removal/Stockpile of Existing Rip 
Rap" shall include all labor, materials, equipment, supplies, and 
incidentals required to perform the work, as shown on the 
Drawings and specified in the Specifications. 

b) Payment for "Removal/Stockpile of Existing Rip Rap" will be 
made at the contract lump sum price as stated in the bid and will be 
full compensation for furnishing all material, labor, equipment, and 
incidentals required to remove and stockpile riprap material 
necessary to perform required wall installation, including, but not 
limited to: Contractor construction staking, Contractor health and 
safety, quality control, and environmental controls. Stockpile shall 
be placed on Boeing property as shown in Contract Drawings. 

4. Bid Item No. 4 - Installation of Upland SSP 

a) Measurement for "Installation of Upland SSP" will be made on a 
lineal feet basis. This item shall be full compensation for labor, 
materials, equipment, supplies, and incidentals required to perform 
the work, as shown on the Drawings and specified in the 
Specifications. 

b) Payment for "Installation of Upland SSP" will be made at the 
contract lineal feet price as stated in the bid and will be full 
compensation for furnishing all material, labor, equipment, and 
incidentals required for the installation of the Upland SSP (and 
ancillary features) as shown on the Drawings and specified in the 
Specifications, including, but not limited to: Contractor health and 
safety, quality control, and environmental controls. 
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5. Bid Item No. 5 - Surveying 

a) Measurement for "Surveying" will be made on a lump sum basis. 
This item shall be full compensation for labor, materials, 
equipment, supplies, and incidentals required to perform the work, 
as shown on the Drawings and specified in the Specifications. 

b) Payment: Payment for "Surveying" will be made at the Contract 
lump sum price as stated in the Bid and will be full compensation 
for furnishing all labor, materials, equipment, and incidentals 
required to survey operations as specified in the Specifications, 
including, but not limited to: contractor health and safety, quality 
control, and environmental controls. 

6. Bid Item No. 6-Removal of Upland SSP 

a) Measurement for "Removal of Upland SSP" will be made on a 
lineal feet basis. This item shall be full compensation for labor, 
materials, equipment, supplies, and incidentals required to perform 
the work, as shown on the Drawings and specified in the 
Specifications. 

b) Payment for "Removal of Upland SSP" will be made at the 
contract lineal feet price as stated in the bid and will be full 
compensation for furnishing all material, labor, equipment, and 
incidentals required for the removal of north/south extensions of 
Upland SSP as shown on the Drawings and specified in the 
Specifications, including, but not limited to: Contractor health and 
safety, quality control, and environmental controls. 

7. Bid Item No. 7 - Allowance for Unanticipated Conditions (Force 
Account) 

a) This item establishes a fixed allowance for necessary work related 
to unforeseen conditions and other unanticipated work in 
accordance with Section 011000-Summary, Paragraph 1.08 
Special Allowances and Section 1-09.6 of the Washington State 
Department of Transportation (WSDOT)/American Public Works 
Association {APWA) Standard Specifications. Force Account 
Work is work not identified at the time of Bid and will be paid on a 
time and material basis, per Section 1-09.6. None of this 
allowance may be used or the entire monetary allowance of this 
bid item may be used and any amount only as authorized by the 
Owner. 
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b) For payment purposes, any work under this item will have to be 
specifically approved prior to the start of work and the Contractor 
will also be required to submit a detailed breakdown for all work 
included in the item to be submitted and approved by the Owner 
prior to any payments for this item of work. 

PART 2- PRODUCTS 

Not used. 

PART 3- EXEUCTION 

Not used. 

END OF SECTION 
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PART 1- GENERAL 

1.01 SUMMARY 

A. This Section includes the required attendees, suggested agendas, and locations for 
the Preconstruction Meeting and progress meetings. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

1.03 PRECONSTRUCTION MEETING 

A. Notification 

I. Following the award, the Owner will notify the selected bidder of the time 
and date of a Preconstruction Meeting. 

B. Location 

I. The Preconstruction Meeting will be conducted at the Jorgensen Forge 
property, located at 8531 E. Marginal Way South, Seattle, Washington 
98108. 

C. Attendance 

I. The following parties are requested to attend: 

a) Owner Representatives: 

1) Project Manager 

2) Project Engineers 

3) Contract Administrator 

4) Consultants 

5) Inspectors 

6) Other Owner personnel 

b) Contractor Representatives: 

1) Project Manager (Superintendent)· 
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2) Contract Administrator 

3) Major Subcontractors 

4) Major Suppliers 

c) Third Party Representatives 

1) U.S. Environmental Protection Agency (EPA) 
representatives 

2. Suggested Agenda: 

a) The Owner will discuss pertinent detail information paralleling the 
Contract Document requirements such as: 

1) The work: sequence, phasing, and occupancy 

2) Job communications 

3) Contractor's use of the premises 

4) Special procedures for the Jorgensen Forge Outfall Site 

5) Procedures and processing: 

a) Field decisions 

b) Proposal requests 

c) Submittals 

d) Change orders 

e) Application for payment 

f) Other 

6) Record Documents 

7) Construction facilities, controls, and construction aids 

8) Temporary utilities 

9) Security procedures 

10) Safety and first-aid procedures 
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11) Housekeeping procedures 

12) Other 

b) The Contractor will present and distribute information indicating: 

1) List of major subcontractors and suppliers 

2) Preliminary construction schedule 

3) Draft Schedule of Values 

1.04 PROGRESS MEETINGS 

A. The Owner will schedule and administer weekly progress meetings throughout 
progress of the work. 

B. The Owner will arrange meetings, prepare standard agenda with copies for 
participants, preside at meetings, record minutes, and distribute copies within 5 
working days to the Contractor, meeting participants, and others affected by 
decisions made. 

C. Attendance is required for the Contractor's job superintendent, major 
subcontractors and suppliers, the Owner's Project Manager, Designer, 
Construction Manager, other Owner representatives, and EPA or other regulatory 
agencies or their representatives, as appropriate, to the agenda topics for each 
meeting. 

D. Standard Agenda 

1. Review minutes of previous meeting. 

2. Review of work progress. 

3. Review of field observations, problems, and decisions. 

4. Identification of problems that impede planned progress. 

5. Progress schedule (1 week ahead; 1 week back). 

6. Effect of proposed changes on progress schedule and coordination. 

7. Corrective measures to regain projected schedules. 

8. Planned progress during succeeding work period. 

9. Safety issues. 
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10. Maintenance of quality and work standards. 

11. Demonstration that the Jorgensen Forge Outfall Site - SSP Installation 
record drawings are up-to-date. 

12. Pay request (as required). 

13. Other business relating to the work. 

PART2- PRODUCTS 

Not used. 

PART 3- EXECUTION 

3.01 PARTNERING 

A. Construction partnering is a process of improving communication and better 
understanding the goals and objectives of all parties in a construction project. It is 
also a process to avoid disputes by working together to resolve issues. Although a 
formal partnering program is not planned for the Jorgensen Forge Outfall Site, an 
informal and voluntary partnering process is desired. 

B. The Owner will meet with the selected Contractor near the time of the 
Preconstruction Meeting and the parties jointly determine the partnering program 
for the project or to forego a partnering program. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes construction scheduling procedures. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

1.03 CONSTRUCTION SCHEDULE 

A. The Contractor shall prepare a construction schedule showing specific tasks, 
dates, and the critical path necessary for completion of the project within the 
contract time limits. The preliminary schedule will be submitted with the 
Proposal, and revised as necessary before the Preconstruction Meeting. If 
necessary, the Contractor shall revise the schedule immediately thereafter (within 
1 day). Upon the Owner's acceptance, the schedule shall become the Project 
Construction Schedule. The Project Construction Schedule will be reviewed and 
updated at each progress meeting. All changes to the Project Construction 
Schedule of more than I working day shall be documented on the updated Project 
Construction Schedule and shall be submitted both in writing and electronic 
format (e-mail) and submitted to the Owner. The Project Construction Schedule, 
as accepted by the Owner, will be an integral part of the Contract and will 
establish interim completion dates for the various activities under the Contract. 
The Project Construction Schedule shall be submitted weekly in paper and 
electronic formats. 

B. The Schedule fonnat shall be a network analysis of the critical path method 
(CPM). The Schedule shall identify the work clearly, showing the detailed items 
of work. The breakdown of work shall, at a minimum, show all of the items 
identified in the Schedule of Values and significant design, manufacturing, 
construction, and installation activities. Submittals and long lead items shall be 
included and the relationship between submittal and the work item shall be 
identified. The relationship between the work items shall clearly show the starting 
dates, and include all details of the work within the time frame shown. 

C. The Schedule shall include sufficient time for cleaning, punch list review and 
completion of punch list items prior to the designated substantial completion date. 

D. The Schedule shall be used to justify time extension days requested by the 
Contractor. For additional days requested, the Schedule shall be detailed enough 
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to identify the work item(s) affected and the relationship to the changed or added 
work. 

E. Should any activity not be completed by the stated scheduled date, the Owner will 
have the right to require the Contractor to expedite completion of the activity by 
whatever means appropriate and necessary, without additional compensation to 
the Contractor. 

1.04 ON-SITE DOCUMENTS 

A. Maintain at the Jorgensen Forge Outfall Site in good order for ready reference by 
the Owner, one complete record copy of the Contract Documents, including the 
Addenda, Change Orders, and all working ~rawings, Progress Schedule, and other 
approved submittals. Generate and keep on-site all documents and reports 
required by applicable permit conditions. 

B. The Contract record drawings shall be marked to record all changes made during 
construction. The location of all existing or new underground piping, valves and 
utilities, and obstructions as located during the work, shall be appropriately 
marked on the ground until the Contractor incorporates the actual field location 
dimensions and coordinates into the record drawings for the Jorgensen Forge 
Outfall Site. The Project's record drawings shall be updated on a weekly basis 
and before elements of the work are covered or hidden from view. After the 
completion of the work or portions of the work and before requesting final 
inspection, the record copy of the Drawings shall be given to the Owner. The 
Owner reserves the right to withhold progress payments until such time as the 
record drawings are brought current. 

1.05 DOCUMENTATION OF DAILY QUANTITIES 

A. Meet with the Inspector daily to agree upon the quantities of materials or work 
completed during the day's work. Both parties shall initial the Project Daily 
Quantities Report that shows there is agreement ( or a lack of agreement) over the 
amount of work performed that day. 

PART 2- PRODUCTS 

Not used. 

PART 3 - EXECUTION 

Not used. 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes the procedures and format for submitting and transmitting 
submittals. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as if 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

B. Individual submittals required in accordance with the pertinent sections of these 
Specifications. Other submittals may be required during the course of the project 
and are considered part of the normal work to be completed under the Contract. 

1.03 SUBMITT ALS 

A. The following list may be incomplete and it is the Contractor's responsibility to 
ensure that the Contractor has met all conditions of the Contract requirements. 

PROCUREMENT AND CONTRACTING REQUIREMENTS 

Division 00 - Procurement and Contracting Requirements 

Section 000110 - Table of Contents 

Section 001113 - Advertisement for Proposals 

Section 002100 - Instructions to Bidders 

Section 004143 - Proposal Bid Form 

Section 004313-Proposal Security Form 

Section 005200 - Agreement Form 

Section 007100 - Contracting Definitions 

Section 007200 - General Conditions 

013300-1 



DNISION 0 I-GENERAL REQUIREMENTS 
Section O 13300-Submittal Procedures 

TECHNICAL SPECIFICATIONS 

Division 01- General Requirements 

Section 011000 - Summary 

Section 0 11400 - Work Restrictions 

Section 012000 - Price and Payment Procedures 

Section 0 13100 - Project Management and Coordination 

Section 0 13200 - Construction Progress Documentation 

Section 013300- Submittal Procedures 

Section 013500- Special Procedures 

Section 013529 - Health, Safety, and Emergency Response Procedures 

Section 014126 - Permits 

Section 014500 - Quality Control 

Section 015000 -Temporary Facilities and Controls 

Section 0 17000 - Execution and Closeout Requirements 

Section 0 17419 - Waste Management and Disposal 

Section 017423 - Decontamination 

Section 0 17600 - Protecting Installed Construction 

Division 02 - Existing Conditions 

Section 022100 - Surveys 

Section 027100- Water Management and Treatment 

Division 31- Earthwork 

Section 311000 - Site Clearing 

Section 312300 - Excavation and Stockpiling 

Section 315200 - Steel Sheet Pile 
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Division 35- Waterway and Marine Construction 

Section 354300 - Scour Protection 

PART 2- PRODUCTS 

2.01 COMPLIANCE 

A. Failure to comply with these requirements shall be deemed as the Contractor's 
agreement to furnish the exact materials specified or materials selected by the 
Owner, based on these Specifications. 

2.02 SHOP DRAWINGS 

A. The Owner will not accept shop drawings that prohibit the Owner from making 
copies for its own use. 

B. Quality: Prepare shop drawings accurately to scale sufficiently large to indicate 
all pertinent features of the products and the method of fabrication, connection, 
erection, or assembly with respect to the work. 

C. All drawings submitted to the Owner for approval shall be drawn on full-size 
(ANSI D) copy or half-scale sets on 11 inches by 17 inches, bond paper only. 
Electronic versions of the drawings will also be submitted in the following 
formats on CD-ROM: 

1. DWG 

2. TIF 

3. PDF - Formatted to print to half-scale set on 11-inch by 17-inch paper 

D. Type of Prints Required: 

1. Submit four paper copies of all shop drawings or supplemental working 
drawings in accordance with the General Conditions. 

E. In lieu of the above, submittals typically provided on paper may be submitted 
electronically as PDFs. 

2.03 MANUFACTURERS' LITERATURE 

A. Submit four paper copies of manufacturers' literature for approval. 
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B. In lieu of the above, submittals typically provided on paper may be submitted 
electronically as PDFs. The manufacturer's original electronic issue is preferred. 

2.04 SAMPLES 

A. The sample submitted shall be the exact or precise article proposed to be 
furnished. 

2.05 SUBSTITUTIONS 

A. Catalog data for equipment approved by the Owner does not in any case 
supersede the Contract Documents. The approval by the Owner shall not relieve 
the Contractor from responsibility for deviations from Drawings or Specifications, 
unless the Contractor has in writing called to the Owner's attention to such 
deviations at the time of the submission, nor shall it relieve it from responsibility 
for errors of any sort in the items submitted. The Contractor shall check the work 
described by the catalog data with the Contract Documents for deviations and 
errors. 

PART 3- EXECUTION 

3.01 TRANSMITTALS 

A. Environmental Management System (EMS) practices such as reducing the use of 
paper by moving to fully electronic transmittal of project documents and 
implementation of waste reduction and recycling programs at all work sites will 
be incorporated into the project. Electronic submittals for the documents under 
this project will be used to the extent practicable to minimize consumption of 
paper for copies and submittals. Further, electronic communication, 
documentation, and filing will be utilized as much as possible during the course of 
construction. 

B. Preparation: A separate submittal form shall be prepared for each product or 
procedure and shall be further identified by referencing the Specification Section 
and paragraph number and each submittal shall be numbered consecutively. 

C. The Owner intends to complete the review of all submittals within 2 working days 
of receipt. When incomplete or rejected submittals are returned to the Contractor, 
the Contractor shall make appropriate revisions and re-submit. Review of re
submittals will be completed within l working day. The Contract time shall not 
be extended on the basis that the Contractor experienced delays due to rejection of 
submittals. 

D. All submittals shall be dated, signed, and certified by the Contractor as being 
correct and in conformance with the Contract Documents. The Owner's review 
of Contractor submittals shall not relieve the Contractor of the entire 
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responsibility for the correctness of details and dimensions. The Contractor shall 
assume all responsibility and risk for any errors in Contractor submittals. 

E. All equipment, materials, and articles incorporated into the pennanent Work: 

1. Shall be new, unless the Special Provisions or Standard Specifications 
pennit otheiwise. 

2. Shall meet the requirements of the Contract and be approved by the 
Owner. 

3. May be inspected or tested at any time during their preparation and use. 

4. Shall not be used in the Work if they become unfit after being previously 
approved. 

3.02 COORDINATION 

A. Submit shop and detail drawings in related packages. All equipment or material 
details which are interdependent or are related in any way must be submitted 
indicating the complete installation. Submittals shall not be altered once 
approved for Construction. Revisions shall be clearly marked and dated. Major 
revisions must be submitted for approval. 

B. Thoroughly review all shop and detail drawings, prior to submittal, to assure 
coordination with other parts of the work. The Contractor's failure to do this will 
be the cause for rejection. Submittals shall bear this approval stamp and initials. 

C. Components or materials which require shop drawings and which arrive at the job 
site prior to approval of shop drawings shall be considered as not being made for 
this project and shall be subject to rejection and removal from the premises. 

END OF SECTION 
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PART 1- GENERAL 

1.01 DESCRIPTION 

A. This section includes general requirements and procedures for compliance with 
certain U.S. Environmental Protection Agency (EPA) Green Remediation 
Practices. 

1.02 DEFINITIONS 

A. Equipment that is Not in Active Use: Equipment that is on standby for more than 
5 minutes. 

1.03 SCOPE OF WORK 

A. The Contractor shall follow green remediation practices to the extent practicable. 

B. The Contractor shall document green remediation practices or specify how these 
practices are infeasible. 

1.04 SUBMITTALS 

NOT USED 

1.05 REFERENCES 

A. EPA, 2009. U.S. Environmental Protection Agency, Region 10 Superfund, 
RCRA, LUST, and Brownfields Clean and Green Policy. Available from: 
http://yosemite.epa.gov/R 10/ extaff.nsf/%20programs/ greencleanups. Accessed 
online September 28, 2011. 

PART2- PRODUCTS 

Not used. 

PART 3 - EXECUTION 

3.01 GREEN REMEDIATION ITEMS 

A. The Contractor shall use technologies and practices that are sustainable in 
accordance with EPA Region l 0 Green Cleanups 
(http://yosemite.epa.gov/RlO/extaff.nsf/programs/greencleanups). 

B. The Contractor shall use cleaner engines, cleaner fuel, and cleaner diesel control 
technology on diesel-powered equipment with engines greater than 50 
horsepower (HP), where practicable and feasible. The preference is for clean 
diesel technologies and alternative fuels, such as biodiesel or natural gas-powered 
vehicles. Cleaner engines include non-road engines meeting Tier 4 or cleaner 
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standards and on-road engines meeting 2004 On-Highway Heavy Duty Engine 
Emissions Standards, or cleaner, whether the equipment is owned or rented. If 
biodiesel is used, sources of biodiesel made from recycled cleaner fuels, such as 
recycled oil waste from restaurants, should be used, if available. The Contractor 
should provide reasonable justification for not meeting the minimum requirement 
for cleaner fuels, if impractical. Cleaner diesel control technology includes EPA 
or California Air Resources Board (CARB) verified diesel particulate filters 
(DPFs) or diesel oxidation catalysts (DOCs). 

C. Diesel-powered equipment should be used where available and/or practicable 
instead of gas-powered equipment. The Contractor shall minimize idling to 
control air pollution and reduce fuel usage. This shall include turning off all 
diesel engines on construction equipment greater than 50 HP when not in active 

. use. The Contractor should use, to the extent practicable, CARB Section 2485 
Airborne Toxic Control Measures to limit diesel-fueled commercial motor vehicle 
idling, including use of machines with automatic idle-shutdown devices and 
auxiliary power systems that meet CARB equipment specifications to power cab 
heating and air conditioning when equipment is unengaged. 

D. The Contractor shall perform routine, on-time equipment inspections and 
maintenance such as oil changes and checking tire pressure to maintain proper 
fuel efficiency. 

E. The Contractor shall schedule activities taking into account minimizing the 
number of vehicle/truck trips to the site. 

F. The Contractor shall purchase and use local materials to the extent practicable. 

G. If water usage is necessary (e.g., for dust suppression), water conservation 
measures will be utilized where feasible and practical. 

H. Where feasible, the Contractor shall recycle all scrap construction materials, 
wastes from the construction office, and other materials generated during the 
course of construction activities. 

I. Practices such as reducing the use of paper by utilizing electronic transmittal of 
project documents and implementation of waste reduction and recycling programs 
at the work site shall be implemented. Workers will also be encouraged to 
minimize waste where possible (e.g., using refillable water bottles instead of 
single-use bottled water). 

3.02 PROTECTION OF AIR- EQUIPMENT FUELING AND MAINTENANCE 

A. Ultra Low-Sulfur Diesel Fuel 

1. All diesel-powered off-road vehicles and equipment used on the project 
site for 3 consecutive days or more shall be fueled with ultra low-sulfur 
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diesel (ULSD). This includes, at a minimum, vehicles with engine HP 
ratings of 50 HP and above, and internal combustion engines used to 
power generators, compressors, and similar equipment. Where feasible, 
the Contractor shall use biodiesel fuel. 

2. The ULSD fuel shall contain no more than 15 parts per million of sulfur. 

3. The Contractor shall submit the following: 

a) Prior to beginning construction, submit a list of the diesel-powered 
equipment that will use ULSD fuel. The list shall include: 

1) Equipment number, make, model, and 
Contractor/subcontractor name. 

2) Type and source ofULSD fuel to be used. 

b) Submit monthly updates to the list of construction equipment. 

c) Submit monthly reports of hours of operation for all diesel
powered equipment. 

4. Submit copies of diesel fuel delivery slips and fuel receipts each month, 
noting the type of diesel fuel used with each piece of diesel-powered 
equipment. 

5. The Owner encourages the use of other diesel emission reduction 
alternative fuels ( e.g., biodiesel). 

6. The Owner encourages retrofit emission control devices on equipment or 
use of EPA Tier II or Tier III equipment. 

END OF SECTION 
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Section 013529-Health, Safety, and Emergency Response Procedures 

PART 1- GENERAL 

1.01 SUMMARY 

A. This Section includes the requirements for health and safety provisions necessary 
for all work at the Jorgensen Forge Outfall Site. 

B. The work also includes compliance with all laws, regulations, and ordinances 
with respect to safety, noise, dust, fire and police action, civil disobedience, 
security, and traffic. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

1.03 SUBMITTALS 

A. Prior to the start of any work, provide a site-specific Health and Safety Plan 
(HASP), which meets all the requirements of the Jorgensen Forge Corporation 
Health and Safety Plan as well as local, state and federal laws, rules and 
regulations, and the pertinent regulations listed in Divisions 00 to 35 of the 
Contract Documents. The HASP shall address all requirements for general health 
and safety and shall include but not be limited to: 

1. Description of the work to be performed and anticipated chemical and/or 
physical hazards associated with the work 

2. Map of the Jorgensen Forge Outfall Site illustrating the location of the 
anticipated hazards and areas of control for those hazards 

3. Hazardous material inventory and Material Safety Data Sheets (MSDSs) 
for all chemicals that will be brought onto the Jorgensen Forge Outfall Site 

4. Signage appropriate to warn work area personnel and visitors of 
anticipated site hazards 

5. Engineering controls/equipment to be used to protect against anticipated 
hazards, including description and limits of the exclusion zone, 
decontamination zone and decontamination facilities 

6. Personal protective equipment and clothing including head, foot, skin, eye, 
and respiratory protection 
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7. Work area housekeeping procedures and personal hygiene practices 

8. Personnel and equipment decontamination plan 

9. Administrative controls 

10. Emergency plan, including locations of and route to nearest hospital 

11. Record keeping, including: 

a) Documentation of appropriate employee training 

12. Name and qualification of person preparing the HASP and person 
designated to implement and enforce the HASP 

13. Signatory page for work area personnel to acknowledge receipt, 
understanding, and agreement to comply with the HASP 

B. Prepare a Spill Prevention, Control, and Countermeasure (SPCC) Plan prior to the 
start of any construction activity. The Contractor can submit the site-specific 
HASP and SPCC Plan as one comprehensive document or can submit the plans as 
separate documents. 

1.04 POTENTIAL PHYSICAL AND OTHER HAZARDS 

A. The work of the Contractor is described elsewhere in these Specifications. 
Precautions to prevent all anticipated physical and other hazards, including heavy 
equipment and vessels, shall be addressed in the HASP. 

B. Specific aspects of construction resulting in physical hazards anticipated for this 
project include but are not limited to the following: 

1. Work adjacent to the Duwamish River, presenting hazards of falling 
overboard, hypothermia from exposure to the elements, and drowning 

C. Other anticipated physical hazards include but are not limited to the following: 

1. Heat stress, such as that potentially caused by impermeable clothing (may 
reduce the cooling ability of the body due to evaporation reduction) 

2. Cold stress, such as that potentially caused during times of low 
temperatures and high winds, especially when precipitation occurs during 
these conditions 

3. Biological hazards, such as insect stings or bites 

4. Trips and falls 
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PART 2 - PRODUCTS 

2.01 PRODUCTS SPECIFIED FOR HEALTH AND SAFETY 

A. Provide the equipment and supplies necessary to support the work as described in 
the site-specific HASP. Equipment and supplies may include but are not limited 
to: 

1. Chemicals to be used on site including dust suppressants/wetting agents, 
cleaning degreasing, and/or welding/cutting supplies 

2. Hazardous materials inventory and MSDSs for the chemicals brought on 
site 

3. Fencing and barriers 

4. Warning signs and labels 

5. Fire extinguishers 

6. Equipment to support "hot" work 

7. Equipment to support "lock out"/"tag out" procedures 

8. Scaffolding and fall protection equipment 

9. Personal protective equipment (hard hats, foot gear, skin, eye, and 
respiratory protection) 

10. Area and personnel exposure monitoring equipment 

11. Decontamination equipment and supplies 

12. First aid equipment 

13. Release prevention equipment 

14. Field documentation logs/supplies 

PART 3- EXECUTION 

3.01 WORK AREA PREPARATION 

A. Comply with health and safety rules; regulations, ordinances promulgated by the 
local, state, and federal government; the various construction permits, and other 
Sections of the Contract Documents. Such compliance shall include but not be 
specifically limited to: 

013529-3 



DIVISION 01-GENERAL REQUIREMENTS 

Section 013529-Health, Safety, and Emergency Response Procedures 

1. Any and all protective devices, equipment, and clothing, including proper 
isolation of the exclusion zone (any area where personnel or equipment 
could come in contact with TSCA material), provision of a 
decontamination zone and decontamination facilities to permit personal 
decontamination for any personnel exiting the exclusion zone 

2. Guards 

3. Restraints · 

4. Locks 

5. Latches 

6. Switches 

7. Other safety provisions that may be required or necessitated by state and 
federal safety regulations 

B. Determine the specific requirements for safety provisions and provide inspections 
and reports by the appropriate safety authorities to be conducted to ensure 
compliance with the intent of the regulations. 

C. Inform employees and subcontractors and their employees of the potential danger 
in working with any potentially contaminated materials, equipment, soils, and 
groundwater at the Jorgensen Forge Outfall Site. 

D. Perform whatever work is necessary for safety and be solely and completely 
responsible for conditions of the work area, including safety of all persons 
(including employees of the Owner, Contractor, and subcontractors) and property 
during the Contract period. This requirement applies continuously and is not 
limited to normal working hours. 

E. The Owner's review of the Contractor's performance does not include an opinion 
regarding the adequacy of or approval of the Contractor's safety supervisor, the 
site-specific HASP, safety program, or any safety measures taken in, on, or near 
the Jorgensen Forge Outfall Site. 

F. Accidents causing death, injuries, or damage must be reported immediately to the 
Owner in person or by telephone or messenger. In addition, promptly report in 
writing to the Owner all accidents whatsoever arising out of, or in connection 
with, the performance of the work whether on, or adjacent to, the Jorgensen Forge 
Outfall Site, giving full details and statements of witnesses. 

G. If a claim is made by anyone against the Contractor or any subcontractor because 
of any accident, the Contractor shall promptly report the facts in writing within 24 
hours after occurrence, to the Owner, giving full details of the claim. 
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3.02 SITE SAFETY AND HEALTH OFFICER 

A. Provide a person designated as the Site Safety and Health Officer, who is 
thoroughly trained in construction safety, marine construction safety, rescue 
procedures, and the use of all necessary safety equipment, air monitoring 
equipment, and gas detectors that the work requires. 

B. The Site Safety and Health Officer shall be empowered with the delegated 
authority to order any person or worker at the Jorgensen Forge Outfall Site to 
follow the safety rules. Failure to observe these rules is sufficient cause for 
removal of the person or worker(s) from this project. 

C. The Site Safety and Health Officer is responsible for determining the extent to 
which any safety equipment must be utilized, depending on conditions 
encountered at the Jorgensen Forge Outfall Site. 

3.03 SPILL PREVENTION AND CONTROL 

A. The Contractor shall be responsible for prevention, containment, and cleanup of 
spilling oil, fuel and other petroleum products used in the Contractor's operations. 
All such prevention, containment, and cleanup costs shall be borne by the 
Contractor. 

B. The Contractor shall prepare a SPCC Plan prior to the start of construction 
activity and includes, at the minimum, the following items: 

1. Identify potential sources of pollution that may reasonably be expected to 
affect the quality of stormwater discharge from the Jorgensen Forge 
Outfall Site 

2. Designation of a service area if such activities as refueling or vehicle 
maintenance of Contractor vehicles are to be performed at the Jorgensen 
Forge Outfall Site 

3. Description of fugitive-dust minimization practices 

4. Drainage diversion plans 

5. A list of key personnel, including phone numbers (home and office), 
qualified to act as the emergency coordinator 

6. A list of emergency equipment to be available at the Jorgensen Forge 
Outfall Site 

C. The Contractor is advised that discharge of oil from equipment or facilities into 
state waters or onto adjacent land is not permitted under state water quality 
regulations. 
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D. The Contractor shall, at a minimum, take the following measures regarding oil 
spill prevention, containment, and cleanup. 

1. Fuel hoses, lubrication equipment, hydraulically operated equipment, oil 
drums, and other equipment and facilities shall be inspected regularly for 
drips, leaks, or signs of damage, and shall be maintained and stored 
properly to prevent spills. Proper security shall be maintained to 
discourage vandalism. 

2. All land-based oil and products' storage tanks shall be diked, contained, 
and/or located to prevent spills from escaping into the water. Diking and 
containment area surfaces shall be lined with impervious material to 
prevent oil from seeping through the ground and dikes. 

3. All visible floating oils shall be immediately contained with booms, dikes 
or other appropriate means and removed from the water prior to discharge 
into state waters. All visible oils on land shall be immediately contained 
using dikes, straw bales or other appropriate means and removed using 
sand, ground clay, sawdust or other absorbent material, which shall be 
properly disposed of by the Contractor. Waste materials shall be 
temporarily stored in drums or other leak-proof containers after cleanup 
and during transport to disposal. Waste materials shall be disposed off site 
in accordance with applicable local, state, and federal regulations. 

4. In the event of any oil or product discharges into public waters, or onto 
land with a potential for entry into public waters, the Contractor shall 
immediately notify all parties required by permits and federal, state, and 
local regulations, and shall also immediately notify the following parties: 

a) Owner's Representative: Miles Dyer (206) 965-1352, or (740) 777-
7888. 

b) National Response Center: 800-424-8802 

c) Washington Department of Ecology, Northwest Regional Office: 
425-649-7000 

d) Washington Emergency Management Division: 800-258-5990 

E. The Contractor shall maintain the following materials (as a minimum) at the at the 
Jorgensen Forge Outfall Site: 

1. Oil-absorbent booms: 10 each, 10 feet long 

2. Oil-absorbent pads or bulk material, adequate for coverage of 2,000 square 
feet of surface area 
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3. Ten straw bales 

4. Oil-skimming system 

5. Oil dry-all, gloves, and plastic bags 

END OF SECTION 
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PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section describes the Contract applicable permits. 

B. This project is being conducted pursuant to the Second Modification to the 2011 
U.S. Environmental Protection Agency (EPA) Administrative Order on Consent 
for Removal Action (AOC; Comprehensive Environmental Response, 
Compensation, and Liability Act [CERCLA] Docket No. 10-2011-0017). As 
such, this project is exempt from permitting through the local permitting agency 
(City of Tukwila). However, all work must still be completed in accordance 
substantive requirements of any permits which would be needed if this project 
were not exempt. The Contractor shall comply with all applicable local, state, and 
federal laws and regulations. 

C. The permit exemption under the AOC does not apply to electrical, mechanical, or 
utility permits. The Contractor is responsible for obtaining any of these permits 
which may be required as part of the Contractor's work. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as if 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

1.03 PERMITS 

A. Keep fully informed of all local ordinances, as well as state and federal laws that 
in any manner affect the work herein specified. At all times comply with said 
ordinances, laws, and regulations, and protect and the Owner and its officers and 
agents against any claim or liability arising from or based on the violation of such 
laws, ordinances, or regulations. Secure and pay for all permits, licenses, and 
inspection fees necessary for prosecution and completion of the work unless 
otherwise specified. 

B. The Contractor shall comply with all conditions attached to applicable City, 
County, Federal, State, and local permits. These permits include the following: 

1. Contractor provided permits, including but not limited to: 

Electrical Permit-:. City of Tukwila 
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Section O 14126-Permits 

1.04 POSTING PERMITS 

A. Post permits at the site of the work. 

1.05 INSPECTIONS 

A. Call and make any arrangements for all inspections and testing required by the 
permits and conditions of the permits. 

B. Post inspection reports at the Jorgensen Forge Outfall Site. 

1.06 RESTORATION OF PROPERTY 

A. Comply with all property restoration requirements contained in permits and 
agreements to complete the work. 

PART 2- PRODUCTS 

Not used. 

PART 3 - EXECUTION 

Not used. 

END OF SECTION 
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PART 1- GENERAL 

1.01 SUMMARY 

A. This Section describes the Contractor's quality control requirements, duties, and 
responsibilities during execution of the work. The intent of this Section is to 
require the Contractor to establish a necessary level of control that will provide 
sufficient information to assure both the Contractor and the Engineer that the 
specification requirements are and have been met. 

B. The Contractor shall establish, provide, and maintain a Construction Quality 
Control (CQC) Plan as specified herein, detailing the methods and procedures that 
will be taken to assure that all materials and completed construction elements 
conform to Drawings, these Specifications, and other requirements. Although 
guidelines are established and certain minimum requirements are specified herein 
and elsewhere in the Contract Specifications, it is the responsibility of the 
Contractor to ensure that construction and CQC are accomplished in accordance 
with the stated purpose and these Specifications as described herein. 

C. The Contractor shall be prepared to discuss and present, at the Preconstruction 
Conference, his/her understanding of the CQC requirements. The Contractor 
shall not begin any construction the CQC Plan has been reviewed and approved 
by the Engineer. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as 
specified in this Section. Work related to this Section is described throughout 
these Specifications. 

1.03 SUBMITT ALS 

A. Submit the qualifications of the personnel identified in Paragraph 2.01 of this 
Section 

B. CQC Plan 

C. Daily Inspection Reports 

D. Test Reports 

1.04 QUALITY ASSURANCE - CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site 
conditions, and workmanship to produce Work of specified quality. 
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Section O 14500-Quality Control 

B. Comply with specified standards as minimum quality for the work except where 
more stringent tolerances, codes, or specified requirements indicate higher 
standards or more precise workmanship. 

C. Perform work by persons qualified to produce required and specified quality. 

D. Verify that field measurements are as indicated on shop drawings. Ensure 
familiarity with pertinent codes and standards. In procuring all items used in this 
work, it is the Contractor's responsibility to verify the detailed requirements of the 
specifically named codes and standards and to verify that the items procured for 
use in this work meet or exceed the specified requirements. 

E. The Owner reserves the right to reject items incorporated into the work which fail 
to meet the specified minimum requirements. The Owner further reserves the 
right, and without prejudice to other recourse the Owner may take, to accept non
complying items subject to an adjustment in the Awarded Contract Price as 
approved by the Owner. 

1.05 REFERENCES AND STANDARDS 

A. Products or workmanship specified by association, trade, or other consensus 
standards shall comply with requirements of the standard, except when more rigid 
requirements are specified or are required by applicable codes. 

B. Conform to reference standard by date of issue current on date of Contract 
Documents, except where a specific date is established by code. 

C. Obtain copies of standards where required by product specification sections. 

D. . Neither the contractual relationships, duties, nor responsibilities of the parties in 
the Contract, nor those of the Owner, shall be altered from the Contract 
Documents by mention or inference otherwise in any reference document. 

E. All pertinent laws, ordinances, rules, regulations and codes shall govern 
construction activities at the Jorgensen Forge Outfall Site. 

F. Construction which is not governed by governmental regulations or the Contract 
Specifications will be governed by the more stringent provisions of the latest 
published edition or statute adopted edition, at the time of Contract signing, 
following applicable codes and standards: 

1. Uniform Building Code 

2. National Electrical Code 

3. Uniform Plumbing Code 
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Section O 14500-Quality Control 

4. Uniform Fire Code 

1.06 PERMITS 

A. Refer to Section 014126 - Permits for permit requirements. 

PART 2 - PRODUCTS 

2.01 CONTRACTOR PERSONNEL REQUIREMENTS 

A. All contractor personnel shall be trained, experienced, and qualified to perform 
the tasks assigned to them. 

PART 3- EXECUTION 

3.01 CONSTRUCTION QUALITY CONTROL (CQC) PLAN 

A. Submit a CQC Plan to the Owner as a Preconstruction Submittal. The CQC Plan 
will be reviewed by the Owner and must be approved before any work can start. 
The CQC Plan will be used to document inspections, monitoring, surveys, and 
other actions to be taken by the Contractor to ensure that the work complies with 
all Contract requirements. 

B. The CQC Plan shall identify personnel, procedures, methods, instructions, 
records, and forms to be used to control the work and verify that the work 
conforms to the Contract Documents. 

C. The CQC Plan shall include a description of the method for ensuring that SSP 
installation and removal/stockpiling are within specified limits of work; if the use 
of electronic positioning equipment is intended, the CQC Plan will include the 
equipment manufacturer, equipment make and model, and equipment operating 
frequency. 

3.02 DOCUMENTATION 

A. Specific Contractor quality control records required for the contract shall include, 
but are not necessarily limited to, the following records: 

1. Quality Control Records are those documents that have been reviewed and 
accepted by the Contractor as complete, correct and legible. Quality 
Control Records shall include the documents such as: 

a) Drawings, specifications, procedures used for construction, 
procurement documents, inspections and test records; 

b) Submittals; 
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Section O 14500--Quality Control 

c) Personnel and procedure qualification records; 

d) Material, chemical, and physical property test results; 

e) Certificates of Compliance, and shipment releases; 

f) Non-compliance reports and corrective action. 

All Quality Control records shall be identified in the CQC Plan and 
maintained in the Contractor's site files. The Engineer shall be provided 
access to these files when requested. Upon the completion of the 
Contractor's contractual activities, these files shall be turned over to the 
Engineer. 

2. Daily CQC Report: Prepare and maintain a daily CQC report of 
operations. The daily CQC report shall be attached to the Contractor's 
Daily Construction Report, submitted in accordance with Section O 13300 
- Submittals. At a minimum, information in this daily CQC report will 
include the following items: 

a) Date 

b) Weather conditions 

c) Period covered by the report 

d) Equipment used 

e) Staffon site 

f) Description of activity as identified by work area 

g) Quantity(s) of material(s) used/installed/removed that day and to 
date 

h) Downtime and delays to the operation 

i) Health and safety status 

j) Other relevant comments concerning conduct of the operation 

3. The Daily CQC Report shall include the results of all inspections, surveys, 
and monitoring activities and shall be signed by the Contractor's 
Superintendent or CQC Supervisor. 
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3.03 

B. Document Control 

The Contractor's CQC Plan must require that Contractor-generated documents 
pertaining to quality related items be controlled. The following types of 
documents shall be on controlled distribution to ensure that changes to them are 
transmitted and received when applicable: 

1. Manuals 

2. Instructions 

3. Procedures 

4. Specifications 

5. Drawings 

6. Inspection and test plans 

7. Field change requests 

CORRECTIVE ACTION REQUIREMENTS 

The CQC Plan shall indicate the appropriate action to be taken when a process is deemed, 
or believed, to be out of control (out of tolerance) and detail what action will be taken to 
bring the process into control. 

3.04 OVERSIGHT BY THE ENGINEER 

A. All items of material and equipment shall be subject to oversight by the Engineer 
at the point of production, manufacture or shipment to determine if the 

. Contractor, producer, manufacturer or shipper maintains an adequate quality 
control system in conformance with the requirements detailed herein and the 
applicable technical Specifications and Drawings. In addition, all items of 
materials, equipment and work in place shall be subject to surveillance by the 
Engineer at the site for the same purpose. 

B. To facilitate oversight by the Engineer, the Contractor shall allow the Engineer 
access to the job site at the request of the Owner while the work is being 
performed. 

C. Oversight by the Engineer does not relieve the Contractor of performing quality 
control inspections of either on-site or off-site Contractor's or subcontractor's 
work. 
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3.05 NON-COMPLIANCE 

The Engineer will notify the Contractor of any non-compliance with any of the foregoing 
requirements. The Contractor shall, after receipt of such notice, immediately take 
corrective action. Any notice, when delivered by the Engineer or his/her authorized 
representative to the Contractor or his/her authorized representative at the site of the 
work, shall be considered sufficient notice. 

END OF SECTION 
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PART 1- GENERAL 

1.01 SUMMARY 

A. The work includes the requirements to provide temporary facilities required by 
both the Contractor and the Owner until final completion of the work. The work 
also includes compliance with all controls or ordinances with respect to safety, 
noise, dust, security, or traffic. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as if 
specified in this Section. Work related to this Section is described throughout 
these Specifications. 

1.03 REFERENCES 

A. The rules, requirements, and regulations that apply to this work include, but are 
not necessarily limited to the following: 

1. Ecology, "Stormwater Management Manual for Western Washington," 
2012 

PART 2 - PRODUCTS 

Not used. 

PART 3- EXECUTION 

3.01 UTILITIES 

A. Provide adequate facilities for Contractor's operation at Contractor's expense, 
including: 

1. Water 

a) Fresh drinking water for employees shall be provided near sanitary 
containers by the Contractor. 

2. Construction Electricity 

a) Make all arrangements for the furnishing of electric power for 
construction purposes. Existing power sources located on the 
Jorgensen Forge property may be available for use as a temporary 
power source. The Contractor shall be responsible for identifying 
and hooking up potential power sources and all costs associated 
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with connecting to the power source. The Owner will pay the 
electrical utility rate fees associated with the Contractor's use of 
power. 

3. Toilet Room Facilities 

a) Install and maintain necessary temporary sanitary toilet facilities 
with hand washing facilities during the term of the Contract. All 
toilet facilities shall be regularly maintained in a sanitary 
condition. Toilets shall be of a chemical type; removed at 
completion of work and the premises disinfected. 

4. Communications 

a) Install and maintain the appropriate equipment to allow for the 
efficient communication via voice and the Internet with the Owner 
and with outside parties at all times during the term of this 
contract. Remove at completion of work. All accounts shall be 
registered in the name of the Contractor. 

5. Contractor Field Office 

a) Install and maintain necessary field office space during the work. 
The location of the Contractor's field office shall be approved by 
the Owner and Engineer. Remove at the completion of the work. 

b) Contractor's field office can be combined with Owner's field 
office provided there is adequate separation. 

6. Owner's Field Office 

a) Provide a secure field office suitable for use by the Owner's staff. 
The Owner's field office shall be plumb and level, a minimum of 
80 square feet in size. The location of the Owner's field office 
shall be approved by the Owner and Engineer. 

b) The field office shall be complete with one 5-foot office desk with 
three drawers, two office-type chairs, power, light, ventilation, air 
conditioning, fire extinguisher, first aid kit, and heat. The 
Contractor shall also provide three sets of keys. 

c) Sanitary facilities and hand washing facilities shall be located 
nearby. 

3.02 SITE MAINTENANCE 

A. Cleanup 
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1. Keep the Jorgensen Forge Outfall Site, staging areas, and Contractor's 
facilities clean and free from dirt, dust, rubbish and debris at all times. 
Materials and equipment shall be removed from the site when they are no 
longer necessary. Before final completion of the work, the Jorgensen 
Forge Outfall Site shall be cleared of equipment, unused materials, and 
dirt, dust and rubbish to present a clean and neat appearance. Disturbed 
areas shall be restored per the Owner's direction. 

2. Waste material of any kind shall not be permitted to remain on the 
Jorgensen Forge Outfall Site or on adjacent streets. Immediately upon 
collection of such materials, they shall be carried off the site and disposed 
of properly by the Contractor. 

3. Keep all work areas clear of all refuse, rubbish, and debris that may 
accumulate from any source and keep them in a neat condition to the 
satisfaction of the Owner. Control any rodent problems that develop 
during the course of the work through the use of professional pest control 
services. 

4. In the event that waste material, refuse, debris, or rubbish is not so 
removed from the Jorgensen Forge Outfall Site by the Contractor, the 
Owner reserves the right to have such material removed and the expense 
of the removal and disposal charged to the Contractor. 

5. Paints, solvents, and other materials shall be handled with care to prevent 
entry of contaminants into storm drains, surface waters, or soils. These 
materials shall be collected and properly disposed of by the Contractor. 

B. Silt Fence 

1. Per 1.03.A, Contractor shall furnish, install and maintain silt fencing 
located along the shoreline work area from the time of mobilization thru 
demobilization. 

C. Public Street and On-site Roadway Cleaning 

1. The Contractor shall be responsible for preventing dirt and dust escaping 
from trucks and other vehicles operating on or departing the project site by 
sweeping, covering dusty loads, washing truck tires and all other 
reasonable methods. 

2. When trucks and other equipment are operating on paved public streets 
and site roadways/paved surfaces, the Contractor will be required to clean 
said streets, roadways and other paved surfaces at least daily, and at other 
times if required by the Owner. 
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3. In the event that these requirements are violated and no action is taken by 
the Contractor after notification of infraction by the Owner, the Owner 
reserves the right to have the streets, roadways, and other paved surfaces 
in question cleaned by others and the expense of the operation charged to 
the Contractor. 

3.03 AIR POLLUTION CONTROL 

A. The Contractor shall only fuel construction equipment dedicated to the project 
with Ultra Low Sulfur Diesel (ULSD) having a sulfur content of 15 parts per 
million weight (ppmw) or less. "Dedicated" means anticipated to be used in the 
work for more than 40 hours. For other equipment used in the work, the use of 
ULSD is encouraged. 

B. Do not discharge smoke, dust, and other contaminants into the atmosphere that 
violate local, state or federal regulations, or Owner-specific requirements. 
Internal combustion engines shall not be allowed to idle for prolonged periods of 
time. The Contractor shall maintain construction vehicles and equipment in good 
repair. Exhaust emissions that are determined to be excessive by the Owner shall 
be repaired or the equipment replaced. 

C. Minimize nuisance dust by cleaning, sweeping, vacuum sweeping, sprinkling with 
water, or other means. The use of water, in amounts which result in mud on 
public streets or runoff to on-site or off-site storm drain catchments, is not 
acceptable as a substitute for sweeping or other methods. Equipment for this 
operation shall be on the Jorgensen Forge Outfall Site or available at all times. 

D. Minimize dust and waste generated by thoroughly cleaning specified structures 
prior to demolition. The Contractor may utilize vacuuming, water washing, or a 
combination of methods to achieve this dust and waste control. Use of 
compressed air is not permitted for cleaning purposes. All wash water, dust 
and/or waste residuals shall be collected and properly managed by the Contractor. 
Under no circumstances shall wash water be directly introduced to the storm drain 
system. Dust control by water misting during demolition may also be utilized for 
dust control, either on buildings that have been pre-cleaned or on buildings which 
are not specified for pre-cleaning. As previously noted, water from misting 
operations shall not be allowed to discharge into the storm drain system. 

E. Provide all necessary compliance related activities, permits, and licenses 
associated with the use of an on-site crusher. All such applications and intended 
activities are subject to the Owner's review and approval. 

3.04 NOISE CONTROL 

A. Construction involving noisy operations, including starting and wanning up of 
equipment shall be in compliance with local noise ordinances. 
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B. Comply with all local controls and noise level rules, regulations, and ordinances 
which apply to any work performed pursuant to the Contract. 

C. Each internal combustion engine, used for any purpose on the Jorgensen Forge 
Outfall Site or related to the work, shall be enclosed and be equipped with a 
muffler of a type recommended by the manufacturer. No internal combustion 
engine shall be operated on the Jorgensen Forge Outfall Site without said muffler 
and enclosure. 

3.05 USE AND OCCUPANCY 

A. The Contractor will be allowed space for the storage of materials, equipment, and 
employee parking. Employee parking will be confined to the Contractor's work 
and staging and stockpiling areas. No on-street equipment or employee parking is 
allowed. 

B. The Contractor may make arrangements with private property owners as desired 
to secure additional space for material storage, employee parking, etc. All space 
must be within local land use and permitting requirements at the Contractor's 
expense. The Contractor must provide the Owner a copy of the release from the 
private property owner that all obligations of the property use arrangement have 
been met before final payment to the Contractor is issued. 

C. The Jorgensen Forge Outfall Site shall be closed to the public at all times. The 
Contractor shall abide by special request of security personnel, and local police 
and fire departments. 

END OF SECTION 
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PART 1- GENERAL 

1.01 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this work as if 
specified in this Section. Work related to this Section is described throughout the 
Specifications. 

1.02 TIMING 

A. Prior to requesting final inspection, the Contractor shall assure itself that the work 
is complete in all aspects. 

PART 2- PRODUCTS 

2.01 WARRANTY 

A. The Contractor warrants the labor, materials, and equipment delivered under the 
Contract to be free from defects in design, material, or workmanship, and against 
damage caused prior to final inspection. Unless otherwise specified, this warranty 
extends for a period of I year from the date of Substantial Completion. 

PART 3- EXECUTION 

3.01 FINAL DOCUMENTS 

A. Project As-Built Drawings 

I. Project As-Built Drawings shall be compiled by the Contractor and 
submitted to the Owner for translation to the Record Drawings on a 
monthly basis. 

2. Submit the Project As-Built Drawings on paper full-sized (ANSI D) copy. 

3. Drawings shall be kept current and shall be updated at the time the 
material and equipment is installed. Annotations to the record documents 
shall be made with an erasable colored pencil conforming to the following 
color code: 

a) Additions - Red 

b) Deletions - Green 

c) Comments - Blue 

d) Dimensions - Graphite 
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4. Project As-Built Drawings must be complete and accepted by the Owner 
before Final Completion is issued. 

5. As-Built Drawings shall be in accordance with horizontal and vertical 
control as shown on the Drawings. 

3.02 CLEAN-UP 

A. Final clean-up, and clean-up during the course of the work, is defined in the 
Standard Specifications. Those paragraphs are supplemented to provide the 
following: 

1. General: Prior to completion of the work, remove from the Jorgensen 
Forge Outfall Site all tools, surplus materials, equipment, scrap, debris, 
and waste. Conduct final progress cleaning as described below. 

2. Site: Conduct a final sweeping of the paved site areas and traffic routes 
using a high efficiency vacuum sweeper. 

B. Timing: Schedule final cleaning as approved by the Owner to enable the Owner to 
occupy a completely clean project. 

END OF SECTION 
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PART 1- GENERAL 

1.01 SUMMARY 

A. This Section includes the requirements for the disposal or recycling of wastes 
generated by the construction activities. 

B. Disposal work shall include furnishing all labor, tools, equipment, and incidentals 
required for temporary storage, transport and recycling or disposal of site 
materials and debris, including water and solids generated during decontamination 
activities, to an off-site disposal or recycling facility. 

C. Disposal work also includes all transportation and disposal fees. 

D. The waste disposal or recycling facility shall be approved by the Owner and 
Engineer. The Contractor will verify that the selected transporters and disposal 
facilities have the necessary permits and licenses to operate. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

Work related to this Section is described in: 

Section O 11000 - Summary 

Section O 13529 - Health, Safety, and Emergency Response Procedures 

Section 027100 - Water Management and Treatment 

Section 312300 - Excavation and Stockpiling 

1.03 GENERAL REQUIREMENTS 

A. All wastes generated during the course of the project shall be disposed of in 
accordance with all applicable local, state, and federal regulations. All disposal of 
waste shall be conducted in compliance with the CERCLA Off-Site Policy (40 
CFR 300.440, Procedures for Planning and Implementing Off-Site Response 
Actions). 

B. The Contractor shall be responsible for waste characterization activities as 
required by the selected disposal facility and applicable local, state, and federal 
regulations. 

C. Effective June 1, 1991 and in accordance with SMC 21.36 as amended by 
Ordinance 115589, no Waste generated within the City of Seattle shall be 
deposited in a Waste disposal facility owned and operated by King County. 
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D. The U.S. Environmental Protection Agency (EPA) has developed the off-site 
disposal rule to avoid having wastes from CERCLA actions contribute to present 
or future environmental problems. This is accomplished by directing CERCLA 
wastes to management units determined to be environmentally sound. The EPA 
must make an affirmative determination that a receiving facility (for any waste 
that leaves the site) is in compliance and releases are controlled before a facility 
may receive CERCLA wastes. The EPA must approve the receiving disposal 
facility in advance of any waste stream leaving the property. The offsite rule 
acceptability status is dynamic in nature and subject to change. EPA Region 10 
has instituted a standard operating procedure where they conduct a verification of 
continued acceptability on the facilities that have been previously found 
acceptable under the offsite rule. The purpose of a verification of continued 
acceptability is to provide a periodic check to assure that the facility continues to 
be acceptable. A verification of continued acceptance is conducted when a 
request for the offsite rule acceptance is received and the previous verification of 
continued acceptance has been conducted more than 60 days prior. A verification 
of continued acceptance is valid for 60 days. 

1.04 REFERENCES 

A. The publications listed below form a part of this Specification to the extent 
referenced. The publications are referred to in the text by basic designation only. 
The most recent version of the reference applies. 

CODE OF FEDERAL REGULATIONS (CFR) 

40 CFR 107 

49 CFR 172 

49 CFR 173 

49 CFR 178 

40 CFR268 

40 CFR279 

40 CFR 300 

40 CFR 302 

Hazardous Materials Program Procedures 

Hazardous Materials Table, Special Provisions, Hazardous Materials 
Communications, Emergency Response Information, and Training 
Requirements 

Shippers - General Requirements for Shipments and Packaging 

Specifications for Packaging 

Land Disposal Restrictions 

Standards for the Management of Used Oil 

National Oil and Hazardous Substances Pollution Contingency Plan 

Designation, Reportable Quantities, and Notification 

WASHINGTON ADMINISTRATIVE CODE (WAC) 

WAC 173-303 Washington Dangerous Waste Regulations 
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WAC 173-304 Minimum Functional Criteria for Solid Waste 

PART 2- PRODUCTS 

Not Used. 

PART 3- EXECUTION 

3.01 SITE MAINTENANCE 

A. Keep work area, site, and adjacent properties free from accumulations of waste 
materials, rubbish, and windblown debris resulting from Contractor's operations. 

B. Provide on-site containers for collection of waste materials, debris, and rubbish. 
Periodically remove waste from the site. 

C. Dispose of trash and debris in compliance with governing codes, ordinances, 
regulations, and anti-pollution laws. 

D. Locate dumpster(s) or other waste containers or stockpiles inside the staging area 
or at a location designated by the Engineer. 

E. Contain all water/solids from decontamination inside the staging area or at a 
location designated by the Engineer. 

F. Control all operations in accordance with Section 015000-Temporary Facilities 
and Controls. 

END OF SECTION 
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Section 017423-Decontamination 

PART 1-GENERAL 

1.01 SECTION INCLUDES 

A. Decontaminate equipment and reusable materials in accordance with applicable 
local, state, and federal regulations prior to departure from the work areas. 

B. Decontaminate equipment before being used to handle or transport clean materials. 

C. Decontamination will be conducted to minimize environmental impacts. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

Work related to this Section is described in: 

A. Section 311000 - Site Clearing 

B. Section O 17419 - Waste Management and Disposal 

1.03 SUBMITTALS 

A. Pre-Construction 

1. Provide documentation to the Engineer that equipment being mobilized to the 
project site has been properly decontaminated. 

2. Prepare a Decontamination Plan for Engineer review that provides additional 
details on decontamination procedures, decontamination areas, and the 
management of decontamination wastes. 

B. During and After Construction 

1. Document the decontamination of equipment in accordance with this Section 
and submit documentation to the Engineer for review prior to demobilization 
of any equipment that may have contacted contaminated materials. 

1.04 DEFINITIONS 

A. Equipment means equipment used by the Contractor that may have come in 
contact with sediment or soil (TSCA and/or non-TSCA) during performance of 
the work, including, but not limited to, surfaces of vessels (including barges) 
above the waterline, appurtenances, tools, and vehicles. Equipment does not 
include containers used for the off-site transport of wastes. 
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PART 2 - PRODUCTS 

Not used. 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Decontaminate equipment and reusable materials prior to departure from the work 
areas, prior to relocation within the work areas, and prior to handling clean 
materials. 

B. Decontaminate equipment and reusable materials by removing visible solids and 
then high-pressure washing and/or steam cleaning. Surfactants and detergents may 
be used as reviewed by the Engineer. 

C. Do not use surfactants or other detergents or chemicals to decontaminate equipment 
in the waterway. Equipment decontamination that must be performed in-water will 
be conducted using high-pressure washing or an alternate method reviewed by the 
Engineer. 

D. Each piece of equipment or material must be inspected by the Contractor prior to 
departure from the work areas to verify that decontamination has been conducted. 
Provide documentation of decontamination to the Engineer in accordance with this 
Section. Do not demobilize or remove equipment from the work areas without 
Engineer review. 

E. Contain decontamination water, solids, and other materials generated during 
equipment decontamination, and do not allow these materials to be released to the 
river or to contact native materials. Decontamination water and solids will be 
collected for off-site treatment and disposal as described in Section O 17419. 

F. Personnel engaged in decontamination activities will use personal protective 
equipment (PPE), as appropriate, and in accordance with the Construction Health 
and Safety Plan. Contaminated PPE will be bagged, placed in a designated 
container, and managed accordingly. 

END OF SECTION 
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PART 1 -GENERAL 

1.01 SECTION INCLUDES 

A. Procedures for protecting installed construction including existing utilities such as 
(but not limited to) cables, sewer lines, water lines, and private water intakes. 

B. Coordination with public utilities and private companies that have any 
aboveground, belowground, or underwater electric, gas, or other utility lines within 
the work areas. Locate cables and/or lines and take any necessary precautions to 
prevent damages to these lines. 

C. Protection of any other existing structures including, but not limited to, Boeing's 
sheet pile wall. 

D. Protection of SSP installed as part of this Contract, but before project completion. 

1.02 SUBMITT ALS 

A. Prior to mobilization, submit a Protection Plan that will include: 

1. Utility Plan 

a. Proof of three lines of evidence for each utility on site, including the 
private water collection and treatment system. 

b. Adapted construction procedures for working within 6 feet (ft) of 
utilities. 

c. Explicit protocol to be followed if utilities are damaged. This will 
include a list of phone numbers and persons to be contacted, including the 
Owner and Engineer. 

d. Explicit permission for any employee to stop Work if they feel that the 
Work has become unsafe due to proximity or damage to a utility. 

2. Existing Structure Plan 

a. Work necessary to protect existing ( or newly installed) structures 
during execution of the project. 

PART 2-PRODUCTS 

Not used. 
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DIVISION 01 - GENERAL REQUIREMENTS 
Section 017600 - Protecting Installed Construction 

PART 3 -EXECUTION 

3.1 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide protection to maintain existing conditions (prior to construction) so that the 
installed Work is without damage or deterioration at the time of completion and 
meets or exceeds the condition prior to construction. 

B. Use equipment and procedures that prevent damage to the sheet pile walls once 
installed. 

C. The Contractor will, at his own cost and expense, sustain in their places and 
permanently protect from direct or indirect injury any and all utilities, structures, 
and property in the vicinity of the Work, whether over or underground, or those that 
appear within the footprint of construction. The Contractor will repair any damages 
at no cost to Owner or Engineer. 

D. The Contractor will protect existing structures from damage, and will repair and 
restore to the satisfaction of the Engineer any and all existing facilities, structures, 
equipment, surfaces, finishes, or other features that may become damaged or 
disturbed as a result of the Work or the activity of the Contractor's personnel. The 
Contractor will not load or permit any part of any existing structure to be loaded in 
any manner not intended as part of the design, or that will endanger the structure, 
nor will the Contractor subject any part of adjacent properties to stresses or 
pressures that will endanger them. 

3.2 UTILITIES 

A. Location of utilities must be ascertained by the Contractor and any damage caused 
to these utilities due to the Work will be the sole responsibility of the Contractor. 
Contact representatives of the respective public utilities and private companies and 
request that they physically mark the locations of any and all lines in the work area, 
at least 5 days prior to commencing work within 100 ft of that area. The Contractor 
will contact Utility Notification Center at 1.800.424.5555, at least 5 working days 
prior to beginning excavations. 

B. The Contractor must notify the Engineer if a utility-related object is discovered 
during installation operations that was not identified previously. 

C. If damage is caused to a utility(ies), immediately notify both the utility company 
and Engineer and coordinate the repair of the utility(ies) with the appropriate utility 
company(ies). Repairs will occur in coordination with the utility company(ies), at 
the Contractor's expense. The Engineer may stop all Work on the project until the 
repairs are acceptable to the Engineer. 

END OF SECTION 
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DIVISION 02 - EXISTING CONDITIONS 

Section 022100- Surveys 

PART 1 - GENERAL 

1.0 l SECTION INCLUDES 

A. The Contractor will provide equipment, materials, labor, and services required to 
complete the following: 

l. Perform optical survey monitoring during SSP installation. 

2. Confirm that the Work is performed according to the Specifications. 

3. Conduct a post-construction survey of the installed SSP wall. 

B. Owner will provide a pre-construction survey of the upland and shoreline work 
areas and other features that may be affected by the Work. Survey benchmarks will 
be established for use by the Contractor. 

C. The Contractor will provide police details and traffic control measures where 
necessary to complete the Work presented in this Section. 

D. The Contractor will stake the limits of the Work, the utility easements, and limited
use areas. Points will be marked at locations reviewed by the Engineer. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

Work related to this Section is described in: 

Section 0 11400 - Work Restrictions 

1.03 SUBMITTALS 

A. Survey Crew Qualifications 

l. Prior to the start of any survey work, the Contractor will submit to the 
Engineer for review the name, address, telephone number, and 
qualifications of the surveyor, crew chief, superintendent, and any 
other persons who will perform surveys or survey-related duties. 

2. The Contractor will only use surveyors registered and licensed in 
Washington and will provide proof of licensure prior to the start of 
survey work. 

B. Records 
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DIVISION 02 - EXISTING CONDITIONS 

Section 022100 - Surveys 

1. Field Notes, Computations, and Survey Quantities 

a) The Contractor will furnish the Engineer with copies of all field 
notes, computations, and records relating to the quantity survey or 
to the layout of the Work. 

b) The Contractor will submit copies of all field notes, computations, 
and records related to settlement monitoring no later than the end 
of the workday following a monitoring event. 

c) Survey data will be provided in x, y, z (easting, northing, 
elevation) format. Each data file will include a descriptive header 
including, but not limited to: software and equipment information, 
Property Owner, project, horizontal and vertical datum, units, 
survey type, alignment, and stations surveyed. 

d) The Contractor will maintain at the work areas a complete, 
accurate log of survey work as it progresses. 

1.04 QUALITY ASSURANCE 

A. The Contractor will have a minimum of 5 years of experience completing the Work 
specified herein. 

B. Survey, layout, and related work will be performed and signed by a surveyor 
registered in Washington. The surveyor will have actively engaged in topographic 
survey operations as a licensed surveyor throughout the past 3 years. 

PART 2-PRODUCTS 

Not used. 

PART 3 -EXECUTION 

3.01 GENERAL 

A. The Contractor will exercise care during execution of the Work to reduce 
disturbance to existing property and to the landscape and waters surrounding the 
work areas. Survey crews will not traverse into uncontrolled areas, controlled areas, 
or private property without approval. The Contractor will coordinate with the 
Engineer well in advance of the Work to confirm the Contractor's intent to 
coordinate access. The Contractor will obtain right of entry pennits, as required, to 
survey public or private property at no additional cost to Owner. The Contractor 
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DIVISION 02 - EXISTING CONDITIONS 

Section 022100 - Surveys 

will comply with restrictions associated with the Work in Section O 11400 - Work 
Restrictions. 

3.02 OPTICAL SURVEY 

A. The Contractor will perform optical survey monitoring during the construction 
period and provide final confirmation of corner control points at conclusion of 
construction. 

3.03 SURVEY REFERENCE POINTS 

A. The Contractor will survey control points and report data as specified in this 
Section. 

B. The Contractor will use the survey control points, established by the Owner, 
reviewed by the Engineer, and referenced to geodetic monument for the controlling 
horizontal and vertical survey measurements for earthwork and any additional work 
activities specified in the Technical Drawings and Specifications. 

C. The Contractor will protect survey control points prior to starting Work and 
preserve permanent reference points during construction. The Contractor will not 
relocate survey control points without prior written notification from the Engineer. 

D. The Contractor will promptly report to the Engineer the loss, damage, or destruction 
of any survey control point or relocation required because of changes in grades or 
for other reasons. The Contractor will replace dislocated survey control points 
based on original survey control at no additional cost to Owner. Replacement of 
dislocated survey control points will be done by a Licensed Land Surveyor. 

3.04 INSPECTION 

A. The Contractor will verify locations of survey control points prior to starting the 
Work. The Contractor will promptly notify the Engineer of any discrepancies 
discovered. The Contractor will verify layouts periodically during construction. 

3.05 SURVEY REQUIREMENTS 

A. General 

1. The Contractor will reference survey points to the survey control points and 
will record locations of the survey control points, with horizontal and vertical 
data, on project record documents. 

B. Survey Record 
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DIVISION 02 - EXISTING CONDITIONS 

Section 022100 - Surveys 

1. The Contractor will furnish the Engineer with record documents, including 
originals of field notes, computations, records relating to the layout of the 
Work, and a PC-compatible version of any computer software required to 
interpret the finished data and records. The Contractor is responsible for 
converting data and Drawing files to a standard software version reviewed by 
the Engineer. Standard American Standard Code for Information Interchange 
(ASCID format is pre-approved for data files. The Engineer will use the data 
and record documents as necessary to verify completion of the project prior to 
final project closeout. The Contractor will retain copies of such material 
furnished to the Engineer. 

END OF SECTION 
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DNISION 02-EXISTING CONDITIONS 
Section 027100---Water Management and Treatment 

PART 1- GENERAL 

1.01 SUMMARY 

A. This Section describes on-site collection of water during decontamination 
activities. 

B. The Contractor shall collect water from decontamination activities continuously 
throughout the project. 

C. The Contractor is responsible for handling, treatment and disposal of all 
decontamination water collected during the construction project. 

D. The Contractor shall transport the water offsite for treatment and disposal. 

E. The offsite treatment and disposal facility will be recommended by the Contractor 
and approved by the Owner and Engineer. 

F. The Contractor will be responsible for ensuring that all water containers are in 
good condition upon arrival at the site (i.e., clean, no damage). 

G. Monitoring and tracking of the offsite transport, treatment and disposal of the 
water will be conducted by the Contractor. 

1.02 WATER MANAGEMENT AND TREATMENT PLAN 

A. The Water Management and Treatment Plan (WMTP) shall provide sufficient 
detail to ensure that there shall be no discharge of decontamination water at the 
site. The plan will also provide detail that handling and disposal at the offsite 
location complies with all local, state and federal requirements as well as any site 
specific permit requirements at that location. 

B. The WMTP shall include the following sections: 

1. Planned location for treatment and disposal of the water managed under 
this section 

2. Transportation plan for decontamination water 

1.03 PROJECT DESCRIPTION 

A. Decontamination water shall be collected and disposed of off-site. 

B. The Contractor shall collect and properly dispose of any light non-aqueous phase 
liquid (LNAPL), sediment/sludge produced during the decontamination activities. 
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DIVISION 02-EXISTING CONDITIONS 
Section 027100-Water Management and Treatment 

C. The Contractor shall arrange water collection components and provide means to 
contain any spills or overflows from the storage container within the Site and to 
keep contaminated water from infiltrating into the surrounding soils. 

D. All water storage equipment shall remain the property of the Contractor and shall 
be removed from the Site at the completion of the work. 

1.04 PERFORMANCE REQUIREMENTS 

A. Approvals: The Contractor shall provide documentation that offsite treatment and 
disposal meets all local, state and federal requirements. 

1.05 SUBMITT ALS 

A. All submittals shall be completed in accordance with Section 013300-Submittal 
Procedures. 

B. The Contractor shall submit a WMTP and shall include at a minimum: 

1. The WMTP shall include the procedure outlines for management of water 
collected during decontamination activities. The Plan shall also have a 
section on safety including applicable Material Safety Data Sheet 
(MSDS), safety equipment, and required personal protective equipment. 

2. The Contractor shall submit an installation layout drawing for the 
containment for the decontamination water. 

3. Review of the WMTP by the Engineer does not relieve the Contractor of 
responsibility to perform the work in accordance with these Specifications. 
Contractor shall follow the WMTP so as not to deviate from the approved 
plan or permit constituent concentration exceedances. 

1.06 SEQUENCING AND SCHEDULING 

A. The Contractor is responsible for all fines and penalties associated with 
nonconformance of the water in meeting discharge requirements. 

B. The Contractor shall conduct water storage activities in conjunction and 
coordination with all other Site activities. 

C. Contractor shall conduct water storage such that other work is not delayed due to 
insufficient capacity. 
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DIVISION 02-EXISTING CONDITIONS 
Section 027100--Water Management and Treatment 

PART2- PRODUCTS 

2.0 l OTHER TREATMENT SYSTEM REQUIREMENTS 

A. The Contractor is solely responsible for the water management. 

B. The Contractor shall choose the type and size of equipment and components 
needed to accomplish the functions designated. 

2.02 DISPOSAL OF OTHER RESIDUALS 

A. Contractor shall clean out and manage oil and sediment/sludge produced during 
water collection and management for disposal ensuring that they meet all 
transportation laws and regulations and the receiving landfill requirements. 

PART 3- EXECUTION 

3.01 WATER TREATMENT-GENERAL 

A. The Contractor shall furnish all labor, materials, power, and equipment and 
perform all operations required to design, furnish, install, test, operate, and 
maintain the water management equipment including: storage tanks, pumps, 
process equipment, water meters, process controls, operator alarms, dikes, 
sandbags, electric power supply and distribution. 

B. Protection of off-site facilities and designated on-site facilities, during water 
management work shall be solely the Contractor's responsibility. 

C. In as much as possible, water management equipment should be located in a 
permanent location for the entire duration of the project. 

D. The Contractor shall provide all necessary safety equipment and personal 
protective equipment for safe handling of decontamination water. 

3.02 SAMPLING AND CHEMICAL ANALYSIS 

A. Sampling and laboratory analysis of water for offsite disposal will be performed 
by the Contractor as necessary to ensure that the disposal meets all applicable 
local, state and federal requirements, as well as any site specific permit 
requirements at the disposal facility. 

3.03 INSPECTION AND MAINTENANCE 

A. The Contractor shall inspect and repair or replace damaged components of the 
water management system weekly or more frequently as directed by the Engineer. 
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DIVISION 02-EXISTING CONDITIONS 
Section 027100----Water Management and Treatment 

B. Damage to the water management system caused by construction operations, 
weather, or negligence shall be repaired immediately by the Contractor at the 
Contractor's sole cost. 

END OF SECTION 
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DIVISION 31-EARTHWORK 
Section 311000----Site Clearing 

PART 1 - GENERAL 

1.01 SUMMARY 

The work described in this Section includes, but is not limited to, site clearing, removal 
of trees and brush, grubbing, stripping, and removal of other miscellaneous items needed 
to complete construction of the project. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

Work related to this Section is described in: 

Section 017423 - Decontamination 

Section 312300 - Excavation and Stockpiling 

1.03 EXISTING CONDITIONS 

A. By submitting a bid, the Contractor represents that they have visited the Jorgensen 
Forge Outfall Site to become familiar with the quantity and character of all 
materials to be cleared, and agrees that the premises were made available prior to 
the deadline for submission of bids for whatever inspection and tests the 
Contractor deemed appropriate. 

B. It is the responsibility of the Contractor to determine the location of all existing 
utilites adequately to avoid damage to utilities prior to initiating work related to 
this section. See Section O I 76 00 Protecting Installed Construction for additional 
requirements. 

PART 2- PRODUCTS 

Not used. 

PART 3- EXECUTION 

3.01 CLEARING 

A. Mark clearing units for approval by the Owner prior to commencing clearing. 

B. Preserve and provide protection for: 

1. Adjacent facilities: Exercise extreme care to prevent damage to adjacent 
facilities that are to. remain. 

2. Survey Control Points: Carefully maintain benchmarks, monuments, and 
other reference points. If disturbed or destroyed, replace as directed. 

311000-1 



DIVISION 31-EARTHWORK 
Section 311000--Site Clearing 

C. It is the Contractor's responsibility to visit the Jorgensen Forge Outfall Site prior 
to bidding to generally ascertain vegetation to be removed for construction. 

D. Clear rights-of-way to be occupied by permanent construction and required for 
access to the work. However, remove vegetation only as required; do not do an 
initial general clearing and grubbing of the Jorgensen Forge Outfall Site that 
leaves areas e·xposed that will not have immediate follow-up construction. 

E. Adhere to City of Seattle seasonal restrictions for land clearing. 

3.02 GRUBBING 

A. Remove stumps, roots, and vegetation to a minimum of 12 inches below final 
excavation lines and grades or until organic matter is removed. 

B. Perform clearing and grubbing in advance of any grading work. 

3.03 DISPOSAL OF CLEARED MATERIAL 

A. Remove and legally dispose of all cleared material at an approved off-site 
location. The Contractor, in a manner consistent with all government regulations, 
shall dispose of the refuse resulting from clearing and grubbing. In no case shall 
refuse material be left on the Jorgensen Forge Outfall Site, or be buried in 
embankments or trenches on the Jorgensen Forge Outfall Site unless directed 
otherwise by the Owner. 

END OF SECTION 
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DIVISION 31-EARTHWORK 
Section 312300--Excavation and Stockpiling 

PART I - GENERAL 

1.01 DESCRIPTION 

A. This section includes the excavation, handling and stockpiling of shoreline riprap 
material and debris as necessary to support SSP installation. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

Work related to this Section is described in: 

Section 013529 - Health, Safety, and Emergency Response Procedures 

Section 013500 - Special Procedures 

Section O 14500 - Quality Control 

Section 017423 - Decontamination 

1.03 CONTRACTOR RESPONSIBILITY 

A. Furnish all labor, equipment, supplies, and materials necessary to perform the 
work under this Section. 

1.04 SUBMITTALS 

A. The number, types, and capacity of equipment to be used. 

B. The methods, procedures, and controls to protect existing facilities (including but 
not limited to the Boeing sheetpile wall) against damage. 

C. Describe the quality control methods and procedures to ensure compliance with 
the Specifications. 

PART 2- PRODUCTS 

A. Provide all necessary equipment and materials to accomplish the work in this 
Section, including the excavation, handling, and stockpiling of riprap and debris 
as necessary to support SSP installation. 

PART 3- EXECUTION 

3.01 GENERAL 

A. Conduct all required activities associated with excavation and handling of riprap 
material and debris as necessary to support SSP installation. 
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DIVISION 31-EARTHWORK 
Section 312300--Excavation and Stockpiling 

B. Clearing and grubbing shall be completed in accordance with Section 311100 -
Site Clearing. 

C. Contractor operations will require work in a potentially hazardous environment. 
Ensure adequate protection for all personnel, comply with all health and safety 
requirements of the Contractor's site-specific health and safety plan, and perform 
construction equipment decontamination and other environmental controls, as 
specified. Modified Level D protection may be assumed for work associated with 
excavation and handling of material, and other activities with a potential for 
exposure to contaminated materials. 

D. Implement environmental protection measures, site access and traffic control, and 
utility protection, air emissions control, dust control, drainage and erosion control, 
spill prevention and pollution control, and all other controls needed to protect 
environmental quality during the Work. 

3.02 STOCKPILE MANAGEMENT 

A. Stockpiling shall be allowed only within the staging/stockpiling areas as indicated 
on the Technical Drawings. 

B. Stockpile covers shall be installed and maintained by Contractor during and 
through to completion of stockpiling activities. 

C. Any deficiencies in the stockpiling management noted by the Engineer or 
Contractor shall be immediately corrected to the satisfaction of the Engineer. 

3.03 PROTECTION OF STRUCTURES 

A. The Contractor shall exercise great care when conducting its excavation, and 
stockpiling operations so as not to damage, undermine, or otherwise disturb the 
Owner's existing facilities. 

B. Any damage to the existing asphalt surfaces located on Boeing property resulting 
from operation of the Contractor's equipment shall be repaired to match the 
existing conditions at no additional cost to the Owner. The Contractor shall 
protect the pavement surfaces accordingly. 

C. The Contractor and Owner or Engineer shall review and verify condition of the 
existing Boeing Sheetpile Wall and other existing facilities adjacent to the work 
area prior to beginning work to ascertain existing conditions. The Engineer will 
provide as-built drawings of the Boeing Sheet Pile Wall. Any damage 
documented as a result of the Contractor's activities will be assessed to the 
Contractor for repair, at no additional cost to the Owner. 
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DIVISION 31-EARTHWORK 
Section 312300-Excavation and Stockpiling 

3.04 SITE CLEANUP AND MANAGEMENT OF DEBRIS AND WASTE MATERIALS 

A. The Contractor shall be responsible for preventing the off site movement of all 
waste materials, spills, etc., resulting from the Work under this Contract, and shall 
be responsible for any consequences of any such offsite movement of material. 

B. The Contractor shall clean up soil tracked from the site onto public roadways on a 
daily basis or more frequently, as directed by the Owner. 

C. Periodically clean up wastes, debris, and leftover materials resulting from the 
earthwork activities. Clear the work areas of all debris and waste materials that 
may have accumulated during execution of the Work, and dispose of such 
materials in accordance with all applicable regulations. 

D. If soils underlying stockpiles are found (through sampling or visual observations 
by the Engineer) to be contaminated by the Contractor's stockpiling activities, the 
Contractor shall be responsible for remediating the contaminated soils to the 
Engineer's satisfaction at no additional cost to the Owner. 

END OF SECTION 
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DIVISION 31-EARTHWORK 
Section 315200 - Steel Sheet Pile 

PART 1 -GENERAL 

1.01 SECTION INCLUDES 

A. Install excavation support and protection systems, including the in-river enclosure 
and shoreline wall. 

1. Install excavation support and protection systems without damaging 
existing structures, pavement, overhead and subsurface utilities, and other 
improvements as described in Section 017600 - Protecting Installed 
Construction. 

B. Labor, materials, equipment, surveys, and services necessary for, or incidental to, 
the following: 

1. Driving the steel sheet piles, herein referred to in this specification as 
"SSP." 

C. In addition to identifying the technical requirements related to this component of 
the project, this Specification also establishes the Engineer's expectations regarding 
the SSP installation. Specifically, if field conditions limit the effectiveness of 
standard installation equipment and practices and/or preclude the advancement of 
the SSP to the design configuration, the Contractor will be required to implement 
one or more of the contingency measures identified in this Specification or an 
Engineer-reviewed alternate approach submitted by the Contractor. 

It is the Contractor's responsibility to thoroughly review the scope of the SSP 
installation, and the nature of the subsurface conditions that may be encountered 
during installation. The Contractor will provide the materials, equipment, and 
experienced workforce necessary to install the SSP consistent with the design. 

If the Contractor examines the design configuration and existing subsurface 
information and determines that additional contingency measures are necessary 
beyond the methods typically employed to install SSP, the Engineer will be notified 
immediately of the site condition and the Contractor's anticipated difficulties. The 
Contractor will be equipped and prepared to implement contingency measures if 
such difficulties are encountered during installation. 

The Contractor will notify the Engineer if the implemented contingency measures 
do not result in design piling depth. The Engineer will provide the Contractor with 
direction for installing the difficult piling. SSP installations will not continue until 
the Engineer has determined the proper path forward. 
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DIVISION 31 - EARTHWORK 
Section 315200 - Steel Sheet Pile 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

Work related to this Section is described in: 

Section 017600 - Protecting Installed Construction 

Section 017423 - Decontamination 

Section 022100 - Surveys 

Section 354300 - Scour Protection 

1.03 SUBMITT ALS 

A. Piling Installation Plan: Submit an SSP Installation Plan that presents the 
following: 

1. Resumes for key Contractor/Subcontractor personnel, including project 
manager, on-site superintendent/foreman, on-site health and safety officer, 
and equipment operators. 

2. Anticipated approach for installing the SSP to the design configuration, 
assuming that no significant installation difficulties are encountered. 
Contractor has option to conduct installation work in-water or upland and 
will be responsible for any necessary site preparation activities (minimal 
upland re-grading) necessary to facilitate SSP installation. 

3. Details of proposed methods to drive piling to the depths indicated on the 
Technical Drawings and references to specific equipment makes/models 
and level of effort that will be used for SSP installation. 

4. Equipment, including cut sheets, anticipated to be used for installation of 
the SSP. For the SSP installation, the Contractor will include certification 
that each pile hammer delivered to the site is suitable for the anticipated 
conditions, including impact energy, static weight, and overhead 
clearance. 

5. SSP installation schedule that demonstrates that in-water construction 
work on the enclosure will be completed outside of the required "no
work" window (finish in-water work by no later than March 3, 2014). 

B. Sheeting Installation Contingency Measures: 

l. For the piling, the Contractor will achieve the alignment and depths 
indicated in the design through the use of conventional pile driving 
methods or through the use of "best efforts." If the piling cannot be 
installed to the design depth using the means and methods identified in the 
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DIVISION 31 - EARTHWORK 
Section 315200 - Steel Sheet Pile 

C. Hammer 

Contractor's Piling Installation Plan, the Contractor will notify the 
Engineer. Subsequently, the Contractor may participate in discussions 
with the Engineer regarding the potential implementation of one or more 
of the contingency measures identified below, and/or any Contractor
identified/Engineer-reviewed alternate approaches. The contingency 
measures or alternate approaches to be implemented (if any) will consider 
the specific circumstances of the installation (e.g., depth of refusal, 
location of piling relative to design depth, depth of the confining unit, 
measures that have already been implemented, and experience gained 
elsewhere within the site), and will be reviewed (through the use of 
written submittal) by the Engineer. The following contingency measures 
will be considered: 

a) Pre-Drilling: Pre-drilling using 6-inch-diameter augers to confirm 
the depth of the piling refusal, address/remove the obstruction, 
and/or further assess the nature of the obstruction. The pre-drilling 
will also be used in an attempt to open the obstruction by drilling 
through it (e.g., using a tricone bit). The spacing of pre-drilling 
location(s) will be determined in the field. 

b) Pre-Driving: Pre-driving using a small-diameter steel spud or a 
steel H-pile driven in location(s) where piling refusal has occurred. 
The spacing of the pre-driving locations will be determined in the 
field. 

c) Off-Set Installation/Realignment: If three consecutive sections of 
piling meet refusal at depths less than the design depth, coordinate 
with the Engineer to determine an off-set/realigned installation 
pattern. 

1. Select the proposed pile driving equipment, including hammers and other 
required items, and submit complete descriptions of the proposed 
equipment in accordance with this Section. Use of the proposed 
equipment is subject to review by the Engineer. Changes in the selected 
pile driving equipment will not be allowed after the equipment has been 
reviewed by the Engineer, except as specified and directed. No schedule 
accommodation will be made for Contractor-proposed changes to the 
equipment. 

2. Pile driving hammers will be of the vibratory or impact type. 

a) Contractor will use vibratory pile driving to extent practical, and 
this will be supplemented by impact pile driving as needed to 
achieve the requirements of design 
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Section 315200 - Steel Sheet Pile 

b) Vibratory pile driving hammers will be sized appropriately by the 
pile driving contractor based on available subsurface information 
and specifications of piling to be driven. Proposed vibratory 
hammer type will be submitted as required in this Section. 

3. For impact hammers, a pile cushion block will be required to protect the 
enclosure piling integrity. 

4. In accordance with this Section, submit the following information for each 
impact hammer proposed: 

a) Make and model 

b) Ram mass weight (pounds) 

c) Anvil mass weight (pounds) 

d) Rated stroke (inches) 

e) Rated energy range (foot-pounds) 

f) Rated speed (blows per minute) 

g) Steam or air pressure, hammer, and boiler and/or compressor 
(pounds per square inch [psi]) 

h) Rated bounce chamber pressure curves or charts, including 
pressure correction chart for type and length of hose used with 
pressure gage (psi) 

i) Pile driving cap, make, and mass weight (pounds) 

j) Cushion block dimensions and material type 

k) Power pack description 

PART 2-EXECUTION 

2.01 PREPARATION, INSTALLATION, AND MONITORING 

A. Preparation 

I. Protect structures, utilities, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other 
hazards that could develop during enclosure operations. Protection will, at 
minimum, meet the requirements presented in Section 017600 - Protecting 
Installed Construction. 
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Section 315200 - Steel Sheet Pile 

2. Provide adequate clearance of support and protection systems within work 
areas to allow for proper installation/construction of required site features. 
Where re-grading is necessary to support SSP installation equipment 
setup, it shall be limited to the area immediately adjacent to the location of 
the new shoreline wall and will in no way include handling of 
contaminated soils. 

3. SSP 

a) Determine piling layout and grade by survey. Survey will be 
performed in accordance with Section 022100- Surveys. 

b) Establish necessary piling lengths as determined in the design. 

4. Aids to Navigational (A TON) 

a) A Local Notice to Mariners (LNM) will be issued prior to in-water 
work 

b) Necessary ATON will be installed as required by USCG and in 
coordination with Engineer prior to in-water work and remain the 
responsibility of Contractor until completion of SSP installation. 
Contractor should assume for purposes of this Bid that nothing will 
be required beyond mere USCG notification. 

5. Install scour protection as described in Section 354300 - Scour Protection. 

6. Damages to adjacent structures caused by SSP installation will be 
promptly repaired at the Contractor's expense. 

B. Installation 

1. The Contractor will identify the presence of underground utilities or other 
obstructions. Underground utilities located within the pathway of the 
proposed steel piling will be removed, relocated, protected, or abandoned 
to facilitate installation of the steel piling. 

2. The Contractor will remove and place in stockpile areas any material that 
halts the driving of SSP prior to continuing the driving, or will develop an 
alternate methodology, reviewed by the Engineer, to complete installation 
of the SSP. 

3. Plumb enclosure piling as required on the Technical Drawings. 

4. Drive SSP with equipment suitable for the conditions encountered. The 
method and equipment selected will deliver the necessary energy to drive 
the piling to the design depths shown on the Technical Drawings and will 

315200-5 



DIVISION 31 -EARTHWORK 
Section 315200 - Steel Sheet Pile 

minimize damage to each end of SSP. Employ suitable procedures to 
prevent damage to pile tops and joints (e.g. use of pile cushion block). 

5. Monitor, prevent, and correct any tendency of SSP to bend (less than or 
equal to 1.0 inch from vertical), twist, or rotate, and to pull out of the 
interlock. Take reasonable care throughout the installation process so that 
SSP do not declutch. Maintain the integrity of each pile and interlocked 
joint during and after driving. 

6. SSP damaged or driven outside the above tolerances will be replaced. 
Immediately pull and replace any SSP ruptured in the interlock or 
otherwise damaged during driving. 

7. The Contractor will take necessary precautions so that adjacent piles do 
not penetrate deeper during pile installation. 

8. The Contractor will pull any piling that is known to have pulled out of the 
interlock or is suspected of having tip or interlock damage. 

9. Splicing is not permitted unless reviewed by the Engineer. 

2.02 REMOVAL 

A. The three in-river enclosure walls (Option 1) or north/south extensions of the 
shoreline wall (Option 2) will be removed only upon notification from Owner 
(projected notification between August 20, 2014 and September 20, 2014) in a 
manner that minimizes damage to the members and resuspension of sediments. It 
is possible that this activity will be undertaken by the Owner. Notification of such 
will be provided by Owner as soon as possible. 

B. SSP will be decontaminated according to the requirements set forth in Section 
017423 - Decontamination, at the time of removal. 

C. Reusable piles will be stored in a location specified by the Engineer and in a 
manner that prevents damage. At a minimum, the members will be supported off 
the ground and separated from adjacent members by blocking. 

END OF SECTION 
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DIVISION 35 - WATERWAY AND MARINE CONSTRUCTION 
Section 354300 - Scour Protection 

PART 1 -GENERAL 

1.01 SECTION INCLUDES 

A. Work under this Section will include, but is not necessarily limited to, supplying · 
scour protection materials according to the requirements identified in this Section 
and in the necessary quantities to achieve the target thickness and coverage areas. 
This will include activities to procure materials, transport, and off load materials at 
the site. 

B. Materials required for scour protection will apply to Option 1 only, and will be 
placed along the in-river enclosure. Material will consist of a granular sand layer 
proposed by the Contractor. 

1.02 REFERENCES 

A. American Association of State Highway and Transportation Officials. 2004. 
AASHTO T 88- Standard Method of Test for Particle Size Analysis of Soils, 
21 pp. 

1.03 SUBMITT ALS 

A. A Scour Protection Plan will be submitted to the Engineer for review. The Scour 
Protection Plan will include the following infonnation: 

1. Material documentation, including identification of each proposed scour 
protection material (with a map documenting the origin of each material) and 
description of material samples and characterization data for the granular 
material (physical testing), with comparison to specification criteria 
demonstrating that the material meets the Specifications. 

B. The Contractor will submit to the Engineer for review: 

1. The name, location, and quantity of each source and type of scour protection 
material proposed, including a sample of the sand. The Contractor will 
provide necessary coordination with proposed source(s) to provide samples to 
the Engineer. 

2. The Contractor will provide the gradation for proposed granular materials. If 
such analyses or other indicate unacceptable physical characteristics, the 
Engineer will reject the use of granular materials from the proposed 
source(s), and the Contractor must identify and submit sample(s) from 
another material source. 

354300-1 



DIVISION 35 - WATERWAY AND MARINE CONSTRUCTION 
Section 354300 - Scour Protection 

PART 2-PRODUCTS 

2.01 MATERIALS 

A. Sand 

l. Material specified as "Sand" on the Technical Drawings will have a 
maximum diameter of 4.75 millimeters (mm), a D50 of l to 2 mm, and a D10 

of 0.075 to 0.425 mm. 

PART 3 - EXECUTION 

3.01 SHIPPING, HANDLING, AND STORAGE 

A. The Contractor is responsible for shipping, unloading, handling, and storing scour 
protection materials. 

3.02 INSTALLATION 

A. Sand 

l. The Contractor will place sand prior to enclosure pile installation at the rate 
of 16.7 cubic yards per 100 square yards (approximately 6-inch-thick layer). 
The Contractor will distribute the sand in a relatively uniform layer 
approximately 5 feet wide along the perimeter of the cofferdam wall. A layer 
between 4 and 6 inches thick is acceptable. 

2. Contractor will place sand in a controlled manner that minimizes sediment 
resuspension to the extent practicable. 

END OF SECTION 

354300-2 




